PART I - THE SCHEDULE
SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

BASIC PERIOD - 1 May 98 through 30 Sep 98 (FY98)

Item No.

0001

0002

0003

0004

0004AA

0004AB

Description Estimated Cost
Operations and Maintenance, Operations $9,396,982

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

Systems Management $1,199,197
The contractor shall furnish all necessary supplies and services

required to perform systems engineering, safety engineering,

logistics support analysis, configuration management,

procedure development, and studies in accordance with the

Statement Of Work for the LO&SC, dated April 1998, and the

performance standards document.

COST-PLUS-AWARD-FEE

Data $ NSP
The contractor shall furnish all necessary supplies and services

required to deliver data as set forth in the Accessible Data

Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

Award Fee Pool
Award Fee Pool (1 Jun 98 through 31 Aug 98) $883,015
Award Fee Pool (1 Sep 98 through 30 Sep 98) $176,603
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

BASIC PERIOD - 1 Jun 98 through 30 Sep 98 (FY98)

Item No. Description Estimated Cost
0005 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated costs for this line item is

$500K.
ESTIMATED COSTS (CLINs 0001 - 0003) $10,596,179
AWARD FEE (CLIN 0004) $1,059,618
ESTIMATED AMOUNT (CLIN 0005) $§ TBN
ESTIMATED TOTAL FOR ALL CLINs (FY98) $11,655,797

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 1 - 1 Oct 98 through 30 Sep 99 (FY99)

Item No. Description
0006 Operations and Maintenance, Operations

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

0007 Systems Management
The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

0008 Data
The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

0009 Award Fee Pool

0009AA Award Fee Pool (1 Oct 98 through 28 Feb 99)
0009AB Award Fee Pool (1 Mar 99 through 31 Aug 99)
0009AC Award Fee Pool (1 Sep 99 through 30 Sep 99)

Estimated Cost

$25,799,375

$3,633,696

$ NSP

$1,226,378
$1,471,654

$245,276
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 1 - 1 Oct 98 through 30 Sep 99 (FY99)

Item No. Description Estimated Cost
0010 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.
ESTIMATED COSTS (CLINs 0006 - 0008) $29,433,071
AWARD FEE (CLIN 0009) $2,943,307
ESTIMATED AMOUNT (CLIN 0010) $TBN

ESTIMATED TOTAL FOR ALL CLINs (FY99) $32,376,378

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 2 - 1 Oct 99 through 30 Sep 2K (FY2K)

Item No.

0011

0012

0013

0014
0014AA

0014AB

0014AC

Description

Operations and Maintenance, Operations

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

Systems Management

The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

Data

The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

Award Fee Pool
Award Fee Pool (1 Oct 99 through 28 Feb 2K)

Award Fee Pool (1 Mar 2K through 31 Aug 2K)

Award Fee Pool (1 Sep 2K through 30 Sep 2K)

Estimated Cost

$23,613,881

$3,556,553

$ NSP

$1,132,101
$1,358,522

$226,420
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 2 -1 Oct 99 through 30 Sep 2K (FY2K)

Item No. Description Estimated Cost
0015 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.

ESTIMATED COST (CLINs 0011 - 0013) $27,170,434
AWARD FEE (CLIN 0014) $2,717,043
ESTIMATED COST (CLIN 0015) $TBN
ESTIMATED TOTAL FOR ALL CLINs (FY2K) $29,887,478

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 3 -1 Oct 2K through 30 Sep 01 (FY01)

Item No.

0016

0017

0018

0019
0019AA
0019AB

0019AC

Description

Operations and Maintenance, Operations

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

Systems Management

The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

Data

The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

Award Fee Pool
Award Fee Pool (1 Oct 2K through 28 Feb 01)
Award Fee Pool (1 Mar 01 through 31 Aug 01)

Award Fee Pool (1 Sep 01 through 30 Sep 01)

Estimated Cost

$22,591,776

$3,119,737

$ NSP

$1,071,313
$1,285,576

$214,263
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 3 - 1 Oct 2K through 30 Sep 01 (FY01)

Item No. Description Estimated Cost
0020 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.
ESTIMATED COST (CLINs 0016 - 0018) $25,711,513
AWARD FEE (CLIN 0019) $2,571,151
ESTIMATED COST (CLIN 0020) $TBN

ESTIMATED TOTAL FOR ALL CLINs (FYO01) $28,282,665

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 4 - 1 Oct 01 through 30 Sep 02 (FY02)

Item No.

0021

0022

0023

0024

0024AA

0024AB

0024AC

Description

Operations and Maintenance, Operations

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

Systems Management

The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

Data

The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

Award Fee Pool
Award Fee Pool (1 Oct 01 through 28 Feb 02)
Award Fee Pool (1 Mar 02 through 31 Aug 02)

Award Fee Pool (1 Sep 02 through 30 Sep 02)

Estimated Cost

$21,765,829

$2,932,461

$ NSP

$1,029,095
$1,234,914

$205,819
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 4 - 1 Oct 01 through 30 Sep 02 (FYO02)

Item No. Description Estimated Cost
0025 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.
ESTIMATED COST (CLINs 0021 - 0023) $24,608,200
AWARD FEE (CLIN 0024) $2,469,829
ESTIMATED COST (CLIN 0025) $TBN

ESTIMATED TOTAL FOR ALL CLINs (FY02) $27,168,119

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 5 - 1 Oct 02 through 30 Sep 03 (FY03)

Item No. Description Estimated Cost
0026 Operations and Maintenance, Operations $21,772,535

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

0027 Systems Management $2,653,505
The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

0028 Data $ NSP
The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

0029 Award Fee Pool

0029AA Award Fee Pool (1 Oct 02 through 28 Feb 03) $1,017,752
0029AB Award Fee Pool (1 Mar 03 through 31 Aug 03) $1,221,302
0029AC Award Fee Pool (1 Sep 03 through 30 Sep 03) $203,550
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 4 - 1 Oct 02 through 30 Sep 03 (FYO03)

Item No. Description Estimated Cost
0030 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.
ESTIMATED COST (CLINs 0026 - 0028) $24,426,040
AWARD FEE (CLIN 0029) $2,442,604
ESTIMATED COST (CLIN 0030) STBN
ESTIMATED TOTAL FOR ALL CLINs (FY03) $26,868,644

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 6 - 1 Oct 03 through 30 Sep 04 (FY04)

Item No. Description Estimated Cost
0031 Operations and Maintenance, Operations $22,002,311

and Support and Operations and Management

The contractor shall furnish all necessary supplies and services
required to perform program and business management,

cost reporting and segregation, environmental,

industrial security, technical data, safety, exercises,

training and other related items as required by launch program.
in accordance with the Statement Of Work for the LO&SC,
dated April 1998, and the performance standards document.
COST-PLUS-AWARD-FEE

0032 Systems Management $2,776,250
The contractor shall furnish all necessary supplies and services
required to perform systems engineering, safety engineering,
logistics support analysis, configuration management,
procedure development, and studies in accordance with the
Statement Of Work for the LO&SC, dated April 1998, and the
performance standards document.
COST-PLUS-AWARD-FEE

0033 Data $ NSP
The contractor shall furnish all necessary supplies and services
required to deliver data as set forth in the Accessible Data
Products Lists, and Appendix K of the Statement of Work.
COST-PLUS-AWARD-FEE

0034 Award Fee Pool

0034AA Award Fee Pool (1 Oct 03 through 28 Feb 04) $1,032,440
0034AB Award Fee Pool (1 Mar 04 through 31 Aug 04) $1,238,928
0034AC Award Fee Pool (1 Sep 04 through 30 Sep 04) $206,488
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SECTION B - Supplies or Services and Prices/Costs (cont’d)

OPTION PERIOD 6 - 1 Oct 03 through 30 Sep 04 (FY04)

Item No. Description Estimated Cost
0035 Service Systems Upgrades & Modifications $ TBN

Upon direction by the Contracting Officer, the contractor will
prepare a cost and technical proposal to accomplish service
systems upgrades and modifications. Contract type will be
determined by individual request for proposal, and work will be
added by individual subCLINs. See contract clause H-25.

The government’s estimated cost for this line item is

$5M.
ESTIMATED COST (CLINs 0031 - 0033) $24,778,560
AWARD FEE (CLIN 0034) $2,477,856
ESTIMATED COST (CLIN 0035) $TBN
ESTIMATED TOTAL FOR ALL CLINs (FY04) $27,256,416

NSP = Not separately priced
TBN = To be negotiated.
TBD = To be determined by the government prior to contract award.
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B-1. CLAUSES AND PROVISIONS

(a) Clauses and provisions from the Federal Acquisition Regulation (FAR) and supplements thereto are
incorporated in this document by reference and in full text. Those incorporated by reference have the same
force and effect as if they were given in full text.

(b) Clauses and provisions in this document will be numbered in sequence, but will not necessarily appear in
consecutive order.

(c) Sections K, L and M will be physically removed from any resultant award document, but will be deemed
to be incorporated, by reference, in the contract.
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