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Introduction

Background and Overview:

The Air Force Technical Applications Center mission is to provide national authorities quality technical measurements to monitor nuclear treaty compliance and to develop advanced proliferation monitoring technologies to preserve our nation’s security.

To sustain AFTAC mission readiness, the Logistics and Maintenance Division (LSL) is responsible for directing all maintenance and logistics activities of the United States Long-Range Detection Program (LRDP) systems consisting of integrated networks of sensors dispersed worldwide and centrally monitored in part by the United States National Data Center (US NDC).  The network sensors use several different monitoring techniques; each designed to monitor a specific phenomenology.  These systems are composed of imbedded commercial-off-the shelf (COTS) components with non-standardized and site-specific configurations, and documentation gaps, which creates complexity in operating, maintaining, and troubleshooting the LRDP systems.  Additionally, national directives and treaty obligations have established stringent performance requirements associated with system downtime; quality and reliability of the data; and system performance parameters.  

There are over 110 worldwide locations that collect, record, and transmit data in near real-time 24 hours per day, 7 days per week to the US NDC.  The locations are often jointly operated and maintained with the host country as described in a wide range of agreements, memorandums, and contracts using host-country personnel, contractors, military members, other Department of Defense (DoD) personnel and other government agencies.  Some system locations are manned while others are unmanned.  The locations are frequently located in remote, isolated areas with treacherous topography, hazardous weather conditions, potential wildlife confrontations, logistical barriers, and possible terrorism/civil unrest situations that further complicate maintenance and logistics activities.  In addition, system testing may occur on DoD test ranges.  Unexploded ordinance and other hazards may create personnel safety concerns while on the ranges.  The combination of these different scenarios creates dynamic and unique operations and maintenance (O&M) constraints and requirements for systems that are not found elsewhere within DoD. 

Due to the specialized nature of AFTAC’s mission and systems, LSL also provides technical expertise for the research and development of new systems, prototypes, integration of components, modification, upgrades, operations, maintenance, logistical support, and sustainment.  From concept development through the entire system lifecycle, LSL performs and participates in the planning, design, fabrication, evaluation, testing, deployment, installation, training, documentation, operations, maintenance, and sustainment to ensure mission readiness and the system integrated logistics support areas are properly addressed, managed and performed. 

Objective and Scope:  

The objective of the AMATS contract is to augment the AFTAC’s organic technical capabilities, resources, and assets to ensure mission readiness and the research and development of future LRDP systems and other proliferation detection technologies to meet operational mission requirements to monitor treaties and counter proliferation of weapons of mass destruction.  The AMATS contract shall provide maintenance, engineering, technical, and logistical services for the current and future LRDP operations, maintenance, and system research and development.
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AFTAC Maintenance and Technical Support (AMATS)

Statement of Work
SECTION 1.0  Description of Services.  The contractor shall provide all personnel, equipment, tools, materials, assets, services, (except as specified in Section 3 as government furnished property and services.) and other items necessary to perform O&M, engineering, technical, and logistical services in support of Long-Range Detection Program (LRDP) and the research and development of future LRDP systems and other proliferation detection technologies to meet the operational requirements to monitor treaties and facilitate/conduct research and development (R&D) into detection technologies for weapons of mass destruction (WMD).  All items developed, produced, or purchased by the contractor in the execution of this Statement of Work (SOW) shall become the property of the government.  

1.1  Planning, Management and Technical Support.  The contractor shall plan, organize, staff, and perform tasks in support of the LRDP or other proliferation detection technology.  The contractor shall develop and/or review plans, schedules, guidance, agreements, engineering and technical data packages, technical instructions/orders, drawings, schedules, resource estimates, reports, and briefings as well as support documentation and data.  The contractor shall document/report/brief findings, recommendations, approaches, and plans as tasked by the project officer.  The contractor shall attend/conduct/support meetings, working groups, or other activities as required in support of the tasks. (A001, A004, A005, A006, A007, A008, A011, A012, A013)

1.2  Research and Study Support.  The contractor shall plan, organize, staff and perform studies, research, and surveys in support of the LRDP or other proliferation detection technology.  The contractor shall consult with vendors, subject matter experts either recognized in the field or identified by the project officer to determine on-going activities or delineate potential issues.  The contractor shall research and review requirements, designs, capabilities, specifications, techniques, procedures, practices, documentation and data directly related to the task.  The contractor shall procure materials, parts, and equipment to support the efforts as tasked by the Project Officer.  The contractor shall report findings, recommendations, corrective actions and/or necessary revisions.  (A001, A005)

1.3  Evaluation and Validation Support.  The contractor shall collect, compile, and analyze documentation, data, and other products to identify/determine/evaluate/validate progress, status, risk, accuracy, data quality, anomalies, events, feasibility, compliance, cost benefit or effectiveness, etc. using compliance documents, guidance, plans, manuals, and commercial standards in support of the LRDP or other proliferation detection technology.  The contractor shall develop, review, and/or recommend revisions to documentation and data including but not limited to plans, procedures, manuals, results, and reports to identify, analyze, and prevent personnel injury, system downtime, and logistics problems.  The contractor shall perform fabrication, modeling, prototyping, calibrations, and tests to support analysis and evaluation of technologies and systems.  The contractor shall develop computer-based tools in direct support of the task as needed.  The contractor shall provide alternative solutions and recommendations in support of the task.  The contractor shall prepare and evaluate maintenance analysis, support concepts, system performance, and plans.  The contractor shall propose alternative solutions to improve life-cycle costs, system performance, and mission readiness.  The contractor shall report findings, recommendations, and corrective actions.  The contractor shall implement solutions as tasked by the Project Officer.  (A001, A005, A006, A007, A008, A009, A010, A011, A012, A013)

1.4  Remote Support.  The contractor shall provide O&M, logistics, engineering, and sustainment support to the field/equipment locations as requested.  Using applicable technical instructions or technical orders, the contractor shall provide O&M, logistics, and sustainment information/troubleshooting support by phone, message, or other communications to field personnel to resolve difficulties beyond the capability of the field unit.  The contractor shall develop training and guidance tools.  The contractor shall procure equipment, parts, materials and services as requested to support the field/equipment locations.  The contractor shall track, and report the status requisitions as needed. The contractor shall prepare and update maintenance logs and data collection information.  (A001, A005, A013)         

1.5  Off-site Support.  The contractor shall prepare, deploy, and support field/equipment locations and AMATS activities.  The contractor shall provide O&M, troubleshooting, engineering, logistics, and other technical support for O&M, installation, integration, upgrade, modification, testing, and enhancement of LRDP systems or other proliferation detection technology as tasked by the Project Officer.  The contract shall follow applicable guidance, technical instruction, technical orders and/or other technical documentation.  The contractor shall procure materials, parts, equipment and services in support of the tasks.  The contractor shall perform analytical condition inspections of the field and equipment locations.  The contractor shall develop training and guidance tools.  The contractor shall train personnel regarding theory, equipment, and procedures as needed to support the tasks.  The contractor shall prepare and update technical documentation and data.  The contractor shall provide status updates of field activities.  The contractor shall provide findings and recommendations as part of the trip report. (A001, A005, A008, A009, A010)              

1.6  Preventative Maintenance Support.  The contractor shall prepare and deploy to provide on-site maintenance at unmanned, host-country operated field locations, or as tasked by the Project Officer.  The contract shall follow applicable guidance, technical instruction, technical orders and/or other technical documentation.  The contractor shall develop, review, and update site-specific documentation, i.e. Significant Historical Data, Plant-in-Place Records, Maintenance Data Collection information, inventory.  The contractor shall train personnel regarding theory, equipment, and procedures as needed to support the tasks. The contractor shall provide findings and recommendations as part of the trip report.   (A001, A005, A008, A009, A010)              

1.7  Technical Data Center Support.  The contractor shall prepare, review, produce, and maintain technical documentation and data.  The contractor shall perform Technical Order Distribution Office (TODO) support and maintain the technical library for the LRDP or other proliferation detection technology.  The contractor shall assist the Technical Instructions Management Authority (TIMA) with LRDP particular equipment technical instructions/data development, updating, production, maintenance, control, and distribution.  (A001, A007)

1.8  Studies/Projects.  The contractor shall perform tasks relevant to AMATS SOW paragraphs 1.1 through 1.7. (A001, A002, A003, A004, A005, A006, A007, A008, A009, A010, A011, A012, A013)

1.9  Management and Administration.  The contractor shall develop and maintain a system for planning, documenting, and controlling the work undertaken, manpower expended, quality of work, purchasing and subcontracting, expenses incurred under the terms of this SOW, facilities needed, and compliance with laws and regulations governing employment and the workplace.  

1.9.1  Task Baseline.  The contractor shall establish task baselines for schedules, manpower, expenditures, cost reimbursable elements, project milestones, meetings, and deliverables by calendar date.  Within 15 days of receipt of a task, the contractor shall provide to the Project Officer the baselines, labor categories, and names of the task leaders and key personnel assigned to the task.  (A001, A002, A003)

1.9.2  Task Status.  The contractor shall ensure traceability of all man-hours and cost reimbursable elements (travel, supplies and materials, etc.) to the areas of: Field Support, Systems Control, Logistics Support, and each Project/Studies task.  The contractor shall report on the schedule, man-hour expenditures, cost reimbursable elements, calendar of supported travel, project milestones, reviews, meetings and briefings, deliverables status, an estimated completion date of each task and accomplishment of service delivery summary performance objectives.  (A001, A002, A003)

SECTION 2.0  SERVICE DELIVERY SUMMARY

	Performance Objective
	SOW Paragraph
	Performance Threshold

	Contractor resources are applied to tasks to meet identified SOW requirements.
	All SOW tasks.
	Personnel are assigned to tasks identified as critical within 3 working days 75% of the time.

Tasks are baselined with 15 working days 75% of the time.

For the remaining 25%, the contractor shall notify the project officer with projected assignment/baseline completion date and the project officer will inform the contractor if other sources will sought for the tasking based on mission impact.

	Tasks are executed without government assistance and meet AFTAC’s objectives/requirements.  
	All SOW tasks.
	80% of the time.  For the remaining 20%, the task shall be identified to the project officer. 

	System work and maintenance are performed in compliance with appropriate guidance, technical order or instruction for the safety of personnel and to prevent system damage.  Deviation from compliance documents is requested from the Chief of Maintenance prior to performance of tasks.
	1.3, 1.4, 1.5, 1.6, 1.8
	Complies with appropriate guidance, T/TI 100% of the time unless prior written approval is received from the Chief of Maintenance.  Under no circumstance will safety be compromised in performance of the tasks.

	Responsiveness to field/equipment location requests is timely, accurate, and complete.
	1.4, 1.5, 1.6, 1.7, 1.8
	No more than 2 validated customer complaints are received per quarter regarding timeliness, accuracy, or completeness of the task. 

	Information, data, and deliveries are timely, accurate and complete.
	All SOW tasks.
	90% of the deliveries meet the performance objective.  The remaining 10% does not negatively impact the AFTAC mission or on-going activities.


SECTION 3.0  Government-Furnished Property and Services.  Access to government-furnished property and/or services will be limited to special purpose use in direct support of specific tasks performed in building 989 or field deployments.  Government procedures will be used for control and disposal of assets, equipment, parts, and materials. 

3.1  For work performed in building 989, the government will provide use/access to typical office and maintenance workspace, supplies, and services available at this location.

3.2  For deployments, the contractor will request temporary use/access of any necessary site-specific government-furnished property and/or services required to accomplish the task.  Based on the installation commander’s approval, the contractor may be authorized to use government facilities while deployed at a government installation.  The Project Officer will determine if the property and/or services can be made available and inform the contractor.

SECTION 4.0  General Information.
4.1  Contractor Personnel. 

4.1.1  Contract Manager.  The contractor shall provide a contract manager who shall be responsible for the performance of the work.  The manager shall ensure subcontractor and vendor relationships are established to support the AMATS effort.  The manager shall have full authority to act for the contractor on all contract matters relating to the operation of the contract and shall be available during normal duty hours to meet with government personnel to discuss contract progress, performance, and issues.  The contract manager shall be able to read, write, and speak fluent English.

4.1.2  Contractor Employees.  

4.1.2.1  The contractor shall not employ persons identified as a potential threat to the health, safety, security, general well being or operational mission of the installation or its population.    

4.1.2.2  Contractor personnel shall present a neat appearance and shall wear the security badge provided by the government while in building 989.  The contractor shall identify himself/herself as a contractor in written or telephonic communications to distinguish himself/herself from government employees.

4.1.2.3  The contractor shall not employ any person who is an employee of the United States government if the employment of that person would create a conflict of interest, or the appearance of a conflict of interest, nor shall the contractor employ any person who is an employee of the Department of the Air Force, either military or civilian, unless such person seeks and receives proper approval.

4.1.2.4  The contractor shall assign technically qualified personnel who physically, mentally, and emotionally can perform tasks.  The contractor shall ensure employees comply with applicable overseas theater, host nation, status of forces agreement (SOFA), and installation requirements while deployed.  Due to the remoteness of some of the sites and the overseas requirements, camping on-site, vaccinations, and specialized training may be required for some locations.  Situational awareness and pre-deployment preparation is required to ensure safety of personnel, which may include specialized safety equipment, review of State Department travel advisories, familiarity with the local area and customs; knowledge of sensor locations and transportation route and the associated logistic requirements. 

4.2  Security.

4.2.1  Compliance.  The contractor shall be in compliance with DoD 5220.22M at the contractor’s facilities.  DoD 5200.1R, Information Security Program Regulation or succeeding Air Force instructions may be used for additional guidance to the contractor.  

4.2.2  Facility Clearance.  The contractor shall, by contract award, establish and maintain a TOP SECRET facility within the company, and establish procedures for receipt, storage, and generation of classified material in accordance with DoD 5220.22M.

4.2.3  Personnel Clearance.  Key management personnel, along with all personnel assigned to the contract and performing classified work must possess the appropriate clearance, program access, and United States citizenship.  The AMATS effort includes TOP SECRET/SCI requirements.

4.2.4  Removal of Personnel.  The Contracting Officer may direct the contractor to remove, and the contractor shall remove, any employee from an assignment to perform services under this contract in the event that a willful negligent act of the employee results in the loss or compromise of classified information, or in the event of repeated violations of security procedures by an individual employee.  Expenses for such removal and replacement shall not be chargeable to the government.

4.2.5  Off-site Personnel.  Any work requiring the contractor to perform duties off-site at the government facility for 90 consecutive days or longer will be required to enter into a Contractor Visitor Group Agreement (CVGA) with the government.

4.3  Hours and Locations of Operations.  

4.3.1  Hours.  Normal working core hours are defined as Monday through Friday, excluding federal holidays, from 0800 to 1700 local time in the time zone applicable to the location were the work is to be performed.  If the federal holiday falls on a Saturday or Sunday, it may be observed on Friday or Monday as directed.  Shift, weekend, and on-call work will be required to support Systems Control.  Extended workdays and workweeks will be required during deployments.  

4.3.2  Locations.  The work shall be performed primarily at the Patrick Air Force Base, Florida, however, deployment to detachments, operating locations, equipment locations, laboratories, test ranges, and other locations shall be required.

4.4  Travel.  The contractor shall be required to perform periodic travel to accomplish specific tasks.  The contractor shall obtain Project Officer approval before any travel.  For local travel and during deployments, the contractor may provide or may share vehicle transportation with government personnel as needed to support team integrity, personnel safety, and operational efficiency.  Properly licensed contractor personnel may be authorized to operate government vehicles as needed to support tasks.  The contractor shall be responsible for obtaining passenger transportation, lodging, and subsistence both domestic and overseas required in the performance of this contract.  The contractor shall maintain corporate credit cards for use during deployments.  The contractor shall provide a trip report within 10 working days from completion of the travel.  The trip report shall contain the purpose for the trip, the names of the traveler(s), persons contacted, itinerary, discussions that support the purpose of the trip, problems encountered, findings, conclusions, and recommendations.  

4.5  Safety.  The contractor shall be solely responsible for compliance with OSHA standards and the protection of their employees.

4.5.1  The contractor shall comply with all applicable safety standards and requirements (such as overseas theater requirements, test range requirements, country specific standards, Status of Forces Agreement (SOFA) or host nation agreements, local policies, and procedures) during the performance of the contract.  Additionally, the contractor shall comply with the safety cautions and warnings in the technical manuals, technical orders, and technical instructions. 

4.5.2  The contractor shall assess applicable safety factors prior to performance of all maintenance.  Ensure contractor personnel do not perform field maintenance duties during existing or forecasted severe weather.  Ensure all personnel are aware of local conditions, which may affect the safety of maintenance personnel (e.g., temperature/weather extremes, dangerous roads/trails/wild animals, terrorist activity in the area, approaching storms, etc.).  

4.5.3  The contractor shall ensure a two person rule when performing work on energized equipment, at least one qualified maintenance technician and a safety observer.  Contractor personnel must be trained in first aid and resuscitation and must be capable of shutting off power.  Outages incurred awaiting the arrival of a safety observer are acceptable.

4.5.4  The contractor shall ensure contractor personnel are not scheduled for a workday exceeding 12 continuous hours.  For personnel dispatched to remote equipment locations, the workday may not exceed 16 hours including travel time.

4.5.5   At no time, shall personnel safety be placed in jeopardy.  Safety issues shall be addressed as soon as they are made apparent.  The contractor shall stop work and institute immediate safe guards to prevent injuries.  The situation or problem shall be referred to the project officer or the government team chief during deployments.  

4.6 Training.  The contractor shall train their employees as necessary to meet contract requirements.

4.6.1  Mandatory training courses required and furnished by the government include, but is not  limited to:

· Security Awareness Training Education (SATE) – required for personnel who use government computers

· Security training (Derivative Classification & Marking, OPSEC, COMSEC, etc.) – required for personnel who are assigned to work in building 989 or work with classified information 

· CPR, self-aid, buddy care, terrorism, and chemical warfare training – required for personnel who deploy as needed to ensure personnel safety 

4.7  Quality Control.  The contractor shall provide a Quality Control Plan (QCP) to ensure the requirements of this contract are provided as specified.  Develop and implement procedures identifying, preventing, and ensuring against defective services.  Provide information on how discrepancies or defective services will be corrected. 

4.8  Quality Assurance.  According to provisions in the contract, the government will evaluate the contractor’s performance.  For those tasks, the quality assurance evaluator (QAE) or evaluators will follow the methods of surveillance specified in the Quality Assurance Surveillance Plan (QASP).  

4.9.  Performance Evaluation Meetings.  The contracting officer may require the contract manager to meet with the contracting officer, contract administrator, QAE, and other government personnel as deemed necessary.  Written minutes of any such meetings shall be recorded in the contract and signed by the contract manager and the contracting officer or contract administrator.  If the contractor does not concur with any portion of the minutes, non-concurrence shall be provided in writing to the contracting officer within 10 calendar days following receipt of the minutes.

4.10  Transition Period.  The contract shall provide for a two-week phase-in at contract start-up and a two-week phase-out period for contract completion.  The contractor shall submit a phase-in schedule as part of the proposal.  The contractor shall assume responsibility for functions, identified in the SOW at contract start.  The contractor shall ensure full manning is available in accordance with phase-in schedule.  The contractor shall provide and maintain properly trained, qualified, and certified personnel starting with the first day of the performance period.  

4.11  Performance of Service During Crisis Declared by the National Command Authority or Overseas Combatant Commander.  Performance of services during crisis in accordance with DoDI 3020.37 does not apply to this SOW.

APPENDIX A

Applicable Documents

Reference Documents.  The contractor shall consider any publication in the on-site publications library as a reference document, i.e. catalogs, unless identified as a compliance document.  

Compliance Documents.  The contractor shall comply with the procedures, practices, and equipment performance standards contained in the center instructions; DoD, Air Force, or MAJCOM guidance; military standard; technical publication; and manuals that are applicable to AFTAC missions and systems.  The contractor shall comply with the latest version of applicable publication/technical order/technical instruction.   

The websites listed below can be used for DoD and Air Force level publications.  AFTAC technical instructions are maintained in the technical library and AFTAC guidance is maintained on the internal network.  

Acquisition Streamlining and Standardization Information System – Quick Search feature

http://assist.daps.dla.mil/quicksearch/
Air Force Technical Order System Information  

http://www.ide.wpafb.af.mil/toprac/to-syste.htm
Air Force Publishing 

http://www.e-publishing.af.mil/
APPENDIX B

Labor Category Descriptions

B.0  Personnel Qualifications.  The following are descriptions of the experience and educational characteristics identified by the government as being the minimum require for each labor category.  For labor categories identified by an asterisk(*), directly related experience can be substituted for education on a one year of directly related experience for one academic year of education.    

B.1  Acquisition Professional II.  Experience:  Six years working experience in technical discipline relating to the task.  Working knowledge and familiarity with the DoD systems acquisition process and requirements.  Education:  Bachelors degree related to the task.

B.2  Acquisition Professional III.  Experience:  Ten years working experience in technical discipline relating to the task.  Working knowledge and familiarity with the DoD systems acquisition process and requirements.  Education:  Bachelors degree and masters degree related to the task.

B.3  Configuration Management Clerk.*  Experience:  Two years working knowledge and familiarity with basic configuration management practices and procedures.  Education:  Associates degree.

B.4  Configuration Management Specialist.*  Experience:  Three years working knowledge and familiarity with basic configuration management practices and procedures.  Education:  Bachelors degree.

B.5  Data Management Clerk.  Experience:  Two years working knowledge and familiarity with basic data management practices and procedures.  Education:  High School diploma.

B.6  Data Management Specialist.*  Experience:  Three years working knowledge and familiarity with basic data management practices and procedures.  Education:  Bachelors degree.

B.7  Program Analyst.*  Experience:  Four years working experience as a program analyst.  Basic working knowledge and familiarity with requirements documents, cost reports, program management directives, program management plans, acquisition plans, maintenance plans, program/project/integrated master schedules, and manpower loads to develop necessary analysis and plans.  Education:  Bachelors degree in business administration, management, economics, math or a technical discipline.

B.8  Scientific/Engineering Professional I.  Experience:  Three years work experience in a scientific/engineering field related to the task.  Education:  Bachelors degree in a scientific/engineering field related to the task.

B.9  Scientific/Engineering Professional II.  Experience:  Six years work experience in a scientific/engineering field related to the task.  Education:  Bachelors degree in a scientific/engineering field related to the task.

B.10  Scientific/Engineering Professional III.  Experience:  Ten years work experience in a scientific/engineering field related to the task.  Education:  Masters degree in a scientific/engineering field related to the task.  An additional six years related experience with a Bachelors degree may be substituted for the Masters degree.

B.11  Scientific/Engineering Professional IV.  Experience:  Fifteen years work experience in a scientific/engineering field related to the task.  Education:  Doctorate in a scientific/engineering field related to the task.  An additional three years related experience with a related Masters degree may be substituted for the Doctorate degree.

B.12  Subject Matter Expert I.*  Experience:  Six years of specialized technical functional experience for a specified technical discipline.  Education:  Bachelors degree.

B.13  Subject Matter Expert II.*  Experience:  Ten years specialized technical functional experience for a specified technical discipline.  Education:  Masters degree.    

B.14  Subject Matter Expert III.*  Experience:  Fifteen years specialized technical functional experience for a specified technical discipline.  Education:  Doctorate in a field related to the task.  An additional three years related experience with a related Masters degree may be substituted for the Doctorate degree.

B.15  Systems/Technical Analyst I.*  Experience:  Three years work experience in analyzing user requirements; developing routine designs and specifications; researching and resolving routine system problems; implementing system modifications, or analyzing digital signal processes of phenomena related to the task.   Education:  Bachelors degree.

B.16  Systems/Technical Analyst II.*  Experience:   Six years work experience in analyzing user requirements; developing designs and specifications; researching and resolving system problems; implementing system modifications, or analyzing digital signal processes digital signal processes phenomena related to the task.   Education:  Bachelors degree.

B.17  Systems/Technical Analyst III.*  Experience:   Ten years work experience in analyzing user requirements; developing designs and specifications; researching and resolving system problems; implementing system modifications, or analyzing digital signal processes digital signal processes phenomena related to the task.   Education:  Masters degree.

B.18  Technician I.*  Experience:  Three years work experience in a technical field related to the task.  Education:  Associates degree.

B.19  Technician II.*  Experience:  Six years work experience in a technical field related to the task.  Education:  Associates degree.

B.20  Technician III.*  Experience:  Ten years work experience in a technical field related to the task.  Education:  Associates degree.

APPENDIX C

Contract Deliverable Requirement List (CDRL)

	Data Item
	DID
	Name

	A001
	DI-MGMT-80368
	Status Report

	A002
	DI-FNCL-80331
	Funds and Man-hour Expenditure Report

	A003
	DI-MGMT-81468
	Contract Funds Status Report (CFSR)

	A004
	DI-ADMN-81250A
	Conference Minutes

	A005
	DI-MISC-80508
	Technical Report – Study/Services

	A006
	DI-MISC-81183A
	Integrated Master Schedule (IMS)

	A007
	TM-86-01H/T
	AF Technical Manual Contract Requirements

	A008
	DI-MGMT-80033
	Site Preparation Requirements and Installation Plan

	A009
	DI-NDTI-80603
	Test Procedures

	A010
	DI-NDTI-80809B
	Test/Inspection Report

	A011
	DI-DRPR-80651
	Engineering Drawings

	A012
	DI-ALSS-81529
	Logistics Management Information (LMI) Data Product(s)

	A013
	DI-MGMT-81453
	Data Accession List (DAL)


APPENDIX D

Prior AMATS Workload Data
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		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Months

Hours

Workload Over Time

500

0

0

75

59

1

255

427

0

300.5

361.5

0

0

80

43

1

407

311.5

0

222

483

0

0

79

0

1

343

552

183

285

315.5

0

0

98.5

0

1

270.5

438.5

55

281.5

206

0

0

46.5

0

4.5

260

422

0

164.5

255

0

0

57.5

0

0

222.5

552.5

0

302

292

0

0

0

0

3

226

429.5

0

381.5

278.5

0

0

0

0

0

384.5

622

131

176.5

185.5

0

0

0

0

2

565

453

0

190.5

152

0

0

0

0

0

482

490.5

0

200.5

252

0

0

0

0

0

531

526.5

0

209.5

262

0

0

0

0

3.5

439

364.5

0

257

201

0

0

0

0

15

401.5

330

110

95.5

280

0

0

0

0

41

523

382

158.5

63

272

0

0

0

0

42.5

638

445.5

192.5

62

184

0

0

0

0

6.5

606

374

81

69

184.5

0

0

0

0

0

578.5

244

156.5

55

333

0

0

0

0

0

763

381

193

169.5

249

0

0

0

0

0

557

289

145.5

152

219.75

0

0

0

0

1

468.125

235.375

112.375

64.875

369.18

0

0

0

0

1

786.45

395.43

188.79

108.99

290.07

0

0

0

0

1

617.925

310.695

148.335

85.635

223

0

0

0

0

13.5

727

249.5

165.5

75.5

260

0

0

0

0

4

643

144

148

26

203.5

0

0

0

0

511.5

502

293.5

0

33.5

250.5

0

0

0

0

2

746

320

152

28

359

0

0

0

0

0

978.5

357.5

186

102

213.5

0

0

0

0

0

776.5

323

138.5

115.5

161.5

0

0

0

0

0

941

371

112

128.5

126

0

0

0

0

0

1063

374.5

106.5

149.5

66.5

0

0

0

0

0

863.5

276

53

73

49.5

0

0

0

0

0

1199

469.5

285

89

41.5

0

0

0

0

0

851

353

163

73

36.5

0

0

0

0

0

772

258.5

129.5

59.5

212.5

0

0

0

0

1

822.5

377

177

81

189.5

0

0

0

0

0

738

321

149

73

182

0

0

0

0

0

799

336

148

29.5

240

0

0

0

0

0

1111

484.5

261

84

154

0

0

0

0

0

697.5

352.5

150

46.5

232

0

0

0

0

820.5

388

241.5

99.5

230.5

0

0

0

0

0

1147.5

438

144

109

258

0

0

0

0

0

853.5

354

156

95.5

407

0

0

0

0

0

826.5

458.5

150

119.5

547

0

0

0

0

0

774

738

3

24.5

692.5

0

0

0

0

0

806

564

0

232.5

589.5

0

0

0

0

0

742

693

0

119.5

340

122

123

0

0

0

672.5

785

0

23.5



Onsite-Offsite Workload

		874		743.5

		751		675

		619		1307

		634.5		826

		340.5		763

		402		987.5

		385		889.5

		351		1241.5

		256		1140

		210		1115

		258.5		1260.5

		347		979

		223		930

		293.5		1154

		306		1346.5

		236.5		1084

		209.5		1009

		409.5		1430

		365.5		1027

		367		734.25

		616.56		1233.54

		484.44		969.21

		413		1041

		462		763

		735		809

		595.5		903

		782		1201

		623.5		943.5

		775.5		938.5

		647		1172.5

		381		951

		478.5		1613.5

		276		1205.5

		197.5		1058.5

		262		1409

		221		1249.5

		239		1255.5

		453		1727.5

		220.5		1180

		327.5		1454

		417		1652

		302.5		1414.5

		370.5		1591

		75.5		2011

		731		1564



Onsite

Offsite

Hours

Workload by Location



Workload Data

				MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		FEB

				1		3		6		8		10		11		12		15		17		18		20		22		23		25		27		29		31		33		35		39A		39B		39C		40		43		45		47		48		50		52		55		56		59		60		63		64		66		68		71		73		74		76		78		80		82		85		86		90				Totals

		Program Analyst		500		362		483		316		206		255		292		279		186		152		252		262		201		280		272		184		185		333		249		220		369		290		223		260		204		251		359		214		162		126		67		50		42		37		213		190		182		240		154		232		231		258		407		547		693		590		340				12,391

		Scientific Engineering Prof IV		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		122

		Acqusition Professional III		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				- 0		- 0		- 0		- 0		- 0		- 0		123

		Acqusition Professional II		75		80		79		99		47		58		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				437

		Acqusition Professional I		59		43		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				102

		ICSA		1		1		1		1		5		- 0		3		- 0		2		- 0		- 0		4		15		41		43		7		- 0		- 0		- 0		1		1		1		14		4		512		2		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		1		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				657

		Techician III		255		407		343		271		260		223		226		385		565		482		531		439		402		523		638		606		579		763		557		468		786		618		727		643		502		746		979		777		941		1,063		864		1,199		851		772		823		738		799		1,111		698		821		1,148		854		827		774		806		742		673				31,198

		Techician II		427		312		552		439		422		553		430		622		453		491		527		365		330		382		446		374		244		381		289		235		395		311		250		144		294		320		358		323		371		375		276		470		353		259		377		321		336		485		353		388		438		354		459		738		564		693		785				19,056

		Techician I		- 0		- 0		183		55		- 0		- 0		- 0		131		- 0		- 0		- 0		- 0		110		159		193		81		157		193		146		112		189		148		166		148		- 0		152		186		139		112		107		53		285		163		130		177		149		148		261		150		242		144		156		150		3		- 0		- 0		- 0				5,074

		Configuration Mgmt Clerk		301		222		285		282		165		302		382		177		191		201		210		257		96		63		62		69		55		170		152		65		109		86		76		26		34		28		102		116		129		150		73		89		73		60		81		73		30		84		47		100		109		96		120		25		233		120		24				5,987

		Hours		1,618		1,426		1,926		1,461		1,104		1,390		1,332		1,593		1,396		1,325		1,519		1,326		1,153		1,448		1,653		1,321		1,219		1,840		1,393		1,102		1,850		1,454		1,454		1,225		1,544		1,499		1,983		1,567		1,714		1,820		1,332		2,092		1,482		1,256		1,671		1,471		1,495		2,181		1,401		1,782		2,069		1,717		1,962		2,087		2,295		2,144		2,066				75,147

		Onsite		874		751		619		635		341		402		385		351		256		210		259		347		223		294		306		237		210		410		366		367		617		484		413		462		735		596		782		624		776		647		381		479		276		198		262		221		239		453		221		328		417		303		371		76		731		330		323				19,579

		Offsite		744		675		1,307		826		763		988		890		1,242		1,140		1,115		1,261		979		930		1,154		1,347		1,084		1,009		1,430		1,027		734		1,234		969		1,041		763		809		903		1,201		944		939		1,173		951		1,614		1,206		1,059		1,409		1,250		1,256		1,728		1,180		1,454		1,652		1,415		1,591		2,011		1,564		1,814		1,744				55,511

		Materials																																																																																																		$0

		Travel																																																																																																		$0

		ODC Total																																																																																																		$0
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ODC Distribution

		Materials

		Travel



Other Direct Costs

787462.68

218254.32



ODC Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Hours

Onsite

Offsite

Materials

Travel

Other Direct Cost Distribution Over Time

1566.63

0

3173.11

0

3755.87

4958.98

25.33

0

939.91

0

953.82

0

352.46

4298.5

14849.97

0

89.22

0

0

18431.76

279.51

1044.98

8639.22

0

74.78

22139.7

295.5

0

64.35

0

362.81

0

3614.37

0

3451.01

1109.1

2860.41

1537.24

1437.65

15001.88

22441.77

0

10141.4

0

8438.2

0

53135.39

8108.38

45902.25

12244.81

39484.52

-2076.86

31255.02

11176.82

37810.49

233.08

125319.34

15991.13

11376.04

1020.59

84.76

12563.62

16482.91

19241.54

38413.95

30.96

35306.83

5346.93

3085.43

66.63

1068.63

20821.35

413.67

5880.2

1634.14

5602.45

1499.88

20959.72

14384.09

9387.52

20185.59

28.61

98702.43

10.98

34813.81

0

23804.64

271.66

23532.98

0

41958.59

2822.06



ODC Data

				MAR		APR		MAY		JUN		JUL		SEP		OCT		NOV		DEC		FEB		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		JAN		FEB

				2		4		5		7		9		13		14		16		19		21		24		26		28		30		32		34		36		37		38		41		42		44		46		49		51		53		54		57		58		61		62		65		67		69		70		72		75		77		79		81		83		84		87		88		89		91				Totals

		Program Analyst																																																																																																- 0

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II																																																																																																- 0

		Acqusition Professional I																																																																																																- 0

		ICSA																																																																																																- 0

		Techician III																																																																																																- 0

		Techician II																																																																																																- 0

		Techician I																																																																																																- 0

		Configuration Mgmt Clerk																																																																																																- 0

		Hours																																																																																																- 0

		Onsite																																																																																																- 0

		Offsite																																																																																																- 0

		Materials		$1,567		$3,173		$3,756		$25		$940		$954		$352		$14,850		$89		$0		$280		$8,639		$75		$296		$64		$363		$3,614		$3,451		$2,860		$1,438		$22,442		$10,141		$8,438		$53,135		$45,902		$39,485		$31,255		$37,810		$125,319		$11,376		$85		$16,483		$38,414		$35,307		$3,085		$1,069		$414		$1,634		$1,500		$14,384		$20,186		$98,702		$34,814		$23,805		$23,533		$41,959				$787,463

		Travel		$0		$0		$4,959		$0		$0		$0		$4,299		$0		$0		$18,432		$1,045		$0		$22,140		$0		$0		$0		$0		$1,109		$1,537		$15,002		$0		$0		$0		$8,108		$12,245		($2,077)		$11,177		$233		$15,991		$1,021		$12,564		$19,242		$31		$5,347		$67		$20,821		$5,880		$5,602		$20,960		$9,388		$29		$11		$0		$272		$0		$2,822				$218,254

		ODC Total		$1,567		$3,173		$8,715		$25		$940		$954		$4,651		$14,850		$89		$18,432		$1,324		$8,639		$22,214		$296		$64		$363		$3,614		$4,560		$4,398		$16,440		$22,442		$10,141		$8,438		$61,244		$58,147		$37,408		$42,432		$38,044		$141,310		$12,397		$12,648		$35,724		$38,445		$40,654		$3,152		$21,890		$6,294		$7,237		$22,460		$23,772		$20,214		$98,713		$34,814		$24,076		$23,533		$44,781				$1,005,717
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Workload by Labor Category

12391

436.5
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657

31198
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Workload Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Months

Hours

Workload Over Time

500

0

0

75

59

1

255

427

0

300.5

361.5

0

0

80

43

1

407

311.5

0

222

483

0

0

79

0

1

343

552

183

285

315.5

0

0

98.5

0

1

270.5

438.5

55

281.5

206

0

0

46.5

0

4.5

260

422

0

164.5

255

0

0

57.5

0

0

222.5

552.5

0

302

292

0

0

0

0

3

226

429.5

0

381.5

278.5

0

0

0

0

0

384.5

622

131

176.5

185.5

0

0

0

0

2

565

453

0

190.5

152

0

0

0

0

0

482

490.5

0

200.5

252

0

0

0

0

0

531

526.5

0

209.5

262

0

0

0

0

3.5

439

364.5

0

257

201

0

0

0

0

15

401.5

330

110

95.5

280

0

0

0

0

41

523

382

158.5

63

272

0

0

0

0

42.5

638

445.5

192.5

62

184

0

0

0

0

6.5

606

374

81

69

184.5

0

0

0

0

0

578.5

244

156.5

55

333

0

0

0

0

0

763

381

193

169.5

249

0

0

0

0

0

557

289

145.5

152

219.75

0

0

0

0

1

468.125

235.375

112.375

64.875

369.18

0

0

0

0

1

786.45

395.43

188.79

108.99

290.07

0

0

0

0

1

617.925

310.695

148.335

85.635

223

0

0

0

0

13.5

727

249.5

165.5

75.5

260

0

0

0

0

4

643

144

148

26

203.5

0

0

0

0

511.5

502

293.5

0

33.5

250.5

0

0

0

0

2

746

320

152

28

359

0

0

0

0

0

978.5

357.5

186

102

213.5

0

0

0

0

0

776.5

323

138.5

115.5

161.5

0

0

0

0

0

941

371

112

128.5

126

0

0

0

0

0

1063

374.5

106.5

149.5

66.5

0

0

0

0

0

863.5

276

53

73

49.5

0

0

0

0

0

1199

469.5

285

89

41.5

0

0

0

0

0

851

353

163

73

36.5

0

0

0

0

0

772

258.5

129.5

59.5

212.5

0

0

0

0

1

822.5

377

177

81

189.5

0

0

0

0

0

738

321

149

73

182

0

0

0

0

0

799

336

148

29.5

240

0

0

0

0

0

1111

484.5

261

84

154

0

0

0

0

0

697.5

352.5

150

46.5

232

0

0

0

0

820.5

388

241.5

99.5

230.5

0

0

0

0

0

1147.5

438

144
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258

0
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0

0

0

853.5

354
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407

0

0

0

0

0

826.5
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119.5

547

0

0

0

0

0

774

738

3

24.5

692.5

0

0

0

0

0
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564

0
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0
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0

742

693

0
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340
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672.5

785
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Onsite-Offsite Workload

		874		743.5

		751		675

		619		1307

		634.5		826

		340.5		763

		402		987.5

		385		889.5

		351		1241.5

		256		1140

		210		1115

		258.5		1260.5

		347		979

		223		930

		293.5		1154

		306		1346.5

		236.5		1084

		209.5		1009

		409.5		1430

		365.5		1027

		367		734.25

		616.56		1233.54

		484.44		969.21

		413		1041

		462		763

		735		809

		595.5		903

		782		1201

		623.5		943.5

		775.5		938.5

		647		1172.5

		381		951

		478.5		1613.5

		276		1205.5

		197.5		1058.5

		262		1409

		221		1249.5

		239		1255.5

		453		1727.5

		220.5		1180

		327.5		1454

		417		1652

		302.5		1414.5

		370.5		1591

		75.5		2011

		731		1564



Onsite

Offsite

Hours

Workload by Location



Workload Data

				MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		FEB

				1		3		6		8		10		11		12		15		17		18		20		22		23		25		27		29		31		33		35		39A		39B		39C		40		43		45		47		48		50		52		55		56		59		60		63		64		66		68		71		73		74		76		78		80		82		85		86		90				Totals

		Program Analyst		500		362		483		316		206		255		292		279		186		152		252		262		201		280		272		184		185		333		249		220		369		290		223		260		204		251		359		214		162		126		67		50		42		37		213		190		182		240		154		232		231		258		407		547		693		590		340				12,391

		Scientific Engineering Prof IV		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		122

		Acqusition Professional III		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				- 0		- 0		- 0		- 0		- 0		- 0		123

		Acqusition Professional II		75		80		79		99		47		58		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				437

		Acqusition Professional I		59		43		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				102

		ICSA		1		1		1		1		5		- 0		3		- 0		2		- 0		- 0		4		15		41		43		7		- 0		- 0		- 0		1		1		1		14		4		512		2		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		1		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				657

		Techician III		255		407		343		271		260		223		226		385		565		482		531		439		402		523		638		606		579		763		557		468		786		618		727		643		502		746		979		777		941		1,063		864		1,199		851		772		823		738		799		1,111		698		821		1,148		854		827		774		806		742		673				31,198

		Techician II		427		312		552		439		422		553		430		622		453		491		527		365		330		382		446		374		244		381		289		235		395		311		250		144		294		320		358		323		371		375		276		470		353		259		377		321		336		485		353		388		438		354		459		738		564		693		785				19,056

		Techician I		- 0		- 0		183		55		- 0		- 0		- 0		131		- 0		- 0		- 0		- 0		110		159		193		81		157		193		146		112		189		148		166		148		- 0		152		186		139		112		107		53		285		163		130		177		149		148		261		150		242		144		156		150		3		- 0		- 0		- 0				5,074

		Configuration Mgmt Clerk		301		222		285		282		165		302		382		177		191		201		210		257		96		63		62		69		55		170		152		65		109		86		76		26		34		28		102		116		129		150		73		89		73		60		81		73		30		84		47		100		109		96		120		25		233		120		24				5,987

		Hours		1,618		1,426		1,926		1,461		1,104		1,390		1,332		1,593		1,396		1,325		1,519		1,326		1,153		1,448		1,653		1,321		1,219		1,840		1,393		1,102		1,850		1,454		1,454		1,225		1,544		1,499		1,983		1,567		1,714		1,820		1,332		2,092		1,482		1,256		1,671		1,471		1,495		2,181		1,401		1,782		2,069		1,717		1,962		2,087		2,295		2,144		2,066				75,147

		Onsite		874		751		619		635		341		402		385		351		256		210		259		347		223		294		306		237		210		410		366		367		617		484		413		462		735		596		782		624		776		647		381		479		276		198		262		221		239		453		221		328		417		303		371		76		731		330		323				19,579

		Offsite		744		675		1,307		826		763		988		890		1,242		1,140		1,115		1,261		979		930		1,154		1,347		1,084		1,009		1,430		1,027		734		1,234		969		1,041		763		809		903		1,201		944		939		1,173		951		1,614		1,206		1,059		1,409		1,250		1,256		1,728		1,180		1,454		1,652		1,415		1,591		2,011		1,564		1,814		1,744				55,511

		Materials																																																																																																		$0

		Travel																																																																																																		$0

		ODC Total																																																																																																		$0
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ODC Distribution

		Materials

		Travel



Other Direct Costs

787462.68

218254.32



ODC Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Hours

Onsite

Offsite

Materials

Travel

Other Direct Cost Distribution Over Time

1566.63

0

3173.11

0

3755.87

4958.98

25.33

0

939.91

0

953.82

0

352.46

4298.5

14849.97

0

89.22

0

0

18431.76

279.51

1044.98

8639.22

0

74.78

22139.7

295.5

0

64.35

0

362.81

0

3614.37

0

3451.01

1109.1

2860.41

1537.24

1437.65

15001.88

22441.77

0

10141.4

0

8438.2

0

53135.39

8108.38

45902.25

12244.81

39484.52

-2076.86

31255.02

11176.82

37810.49

233.08

125319.34

15991.13

11376.04

1020.59

84.76

12563.62

16482.91

19241.54

38413.95

30.96

35306.83

5346.93

3085.43

66.63

1068.63

20821.35

413.67

5880.2

1634.14

5602.45

1499.88

20959.72

14384.09

9387.52

20185.59

28.61

98702.43

10.98

34813.81

0

23804.64

271.66

23532.98

0

41958.59

2822.06



ODC Data

				MAR		APR		MAY		JUN		JUL		SEP		OCT		NOV		DEC		FEB		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		JAN		FEB

				2		4		5		7		9		13		14		16		19		21		24		26		28		30		32		34		36		37		38		41		42		44		46		49		51		53		54		57		58		61		62		65		67		69		70		72		75		77		79		81		83		84		87		88		89		91				Totals

		Program Analyst																																																																																																- 0

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II																																																																																																- 0

		Acqusition Professional I																																																																																																- 0

		ICSA																																																																																																- 0

		Techician III																																																																																																- 0

		Techician II																																																																																																- 0

		Techician I																																																																																																- 0

		Configuration Mgmt Clerk																																																																																																- 0

		Hours																																																																																																- 0

		Onsite																																																																																																- 0

		Offsite																																																																																																- 0

		Materials		$1,567		$3,173		$3,756		$25		$940		$954		$352		$14,850		$89		$0		$280		$8,639		$75		$296		$64		$363		$3,614		$3,451		$2,860		$1,438		$22,442		$10,141		$8,438		$53,135		$45,902		$39,485		$31,255		$37,810		$125,319		$11,376		$85		$16,483		$38,414		$35,307		$3,085		$1,069		$414		$1,634		$1,500		$14,384		$20,186		$98,702		$34,814		$23,805		$23,533		$41,959				$787,463

		Travel		$0		$0		$4,959		$0		$0		$0		$4,299		$0		$0		$18,432		$1,045		$0		$22,140		$0		$0		$0		$0		$1,109		$1,537		$15,002		$0		$0		$0		$8,108		$12,245		($2,077)		$11,177		$233		$15,991		$1,021		$12,564		$19,242		$31		$5,347		$67		$20,821		$5,880		$5,602		$20,960		$9,388		$29		$11		$0		$272		$0		$2,822				$218,254

		ODC Total		$1,567		$3,173		$8,715		$25		$940		$954		$4,651		$14,850		$89		$18,432		$1,324		$8,639		$22,214		$296		$64		$363		$3,614		$4,560		$4,398		$16,440		$22,442		$10,141		$8,438		$61,244		$58,147		$37,408		$42,432		$38,044		$141,310		$12,397		$12,648		$35,724		$38,445		$40,654		$3,152		$21,890		$6,294		$7,237		$22,460		$23,772		$20,214		$98,713		$34,814		$24,076		$23,533		$44,781				$1,005,717
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Workload by Labor Category

		Program Analyst

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II

		Acqusition Professional I

		ICSA

		Techician III

		Techician II

		Techician I

		Configuration Mgmt Clerk



Workload by Labor Category

Workload by Labor Category

12391

436.5

102

657

31198

19056

5074

5987



Workload Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Months

Hours

Workload Over Time

500

0

0

75

59

1

255

427

0

300.5

361.5

0

0

80

43

1

407

311.5

0

222

483

0

0

79

0

1

343

552

183

285

315.5

0

0

98.5

0

1

270.5

438.5

55

281.5

206

0

0

46.5

0

4.5

260

422

0

164.5

255

0

0

57.5

0

0

222.5

552.5

0

302

292

0

0

0

0

3

226

429.5

0

381.5

278.5

0

0

0

0

0

384.5

622

131

176.5

185.5

0

0

0

0

2

565

453

0

190.5

152

0

0

0

0

0

482

490.5

0

200.5

252

0

0

0

0

0

531

526.5

0

209.5

262

0

0

0

0

3.5

439

364.5

0

257

201

0

0

0

0

15

401.5

330

110

95.5

280

0

0

0

0

41

523

382

158.5

63

272

0

0

0

0

42.5

638

445.5

192.5

62

184

0

0

0

0

6.5

606

374

81

69

184.5

0

0

0

0

0

578.5

244

156.5

55

333

0

0

0

0

0

763

381

193

169.5

249

0

0

0

0

0

557

289

145.5

152

219.75

0

0

0

0

1

468.125

235.375

112.375

64.875

369.18

0

0

0

0

1

786.45

395.43

188.79

108.99

290.07

0

0

0

0

1

617.925

310.695

148.335

85.635

223

0

0

0

0

13.5

727

249.5

165.5

75.5

260

0

0

0

0

4

643

144

148

26

203.5

0

0

0

0

511.5

502

293.5

0

33.5

250.5

0

0

0

0

2

746

320

152

28

359

0

0

0

0

0

978.5

357.5

186

102

213.5

0

0

0

0

0

776.5

323

138.5

115.5

161.5

0

0

0

0

0

941

371

112

128.5

126

0

0

0

0

0

1063

374.5

106.5

149.5

66.5

0

0

0

0

0

863.5

276

53

73

49.5

0

0

0

0

0

1199

469.5

285

89

41.5

0

0

0

0

0

851

353

163

73

36.5

0

0

0

0

0

772

258.5

129.5

59.5

212.5

0

0

0

0

1

822.5

377

177

81

189.5

0

0

0

0

0

738

321

149

73

182

0

0

0

0

0

799

336

148

29.5

240

0

0

0

0

0

1111

484.5

261

84

154

0

0

0

0

0

697.5

352.5

150

46.5

232

0

0

0

0

820.5

388

241.5

99.5

230.5

0

0

0

0

0

1147.5

438

144

109

258

0

0

0

0

0

853.5

354

156

95.5

407

0

0

0

0

0

826.5

458.5

150

119.5

547

0

0

0

0

0

774

738

3

24.5

692.5

0

0

0

0

0

806

564

0

232.5

589.5

0

0

0

0

0

742

693

0

119.5

340

122

123

0

0

0

672.5

785

0

23.5



Onsite-Offsite Workload

		874		743.5

		751		675

		619		1307

		634.5		826

		340.5		763

		402		987.5

		385		889.5

		351		1241.5

		256		1140

		210		1115

		258.5		1260.5

		347		979

		223		930

		293.5		1154

		306		1346.5

		236.5		1084

		209.5		1009

		409.5		1430

		365.5		1027

		367		734.25

		616.56		1233.54

		484.44		969.21

		413		1041

		462		763

		735		809

		595.5		903

		782		1201

		623.5		943.5

		775.5		938.5

		647		1172.5

		381		951

		478.5		1613.5

		276		1205.5

		197.5		1058.5

		262		1409

		221		1249.5

		239		1255.5

		453		1727.5

		220.5		1180

		327.5		1454

		417		1652

		302.5		1414.5

		370.5		1591

		75.5		2011

		731		1564



Onsite

Offsite

Hours

Workload by Location



Workload Data

				MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		FEB

				1		3		6		8		10		11		12		15		17		18		20		22		23		25		27		29		31		33		35		39A		39B		39C		40		43		45		47		48		50		52		55		56		59		60		63		64		66		68		71		73		74		76		78		80		82		85		86		90				Totals

		Program Analyst		500		362		483		316		206		255		292		279		186		152		252		262		201		280		272		184		185		333		249		220		369		290		223		260		204		251		359		214		162		126		67		50		42		37		213		190		182		240		154		232		231		258		407		547		693		590		340				12,391

		Scientific Engineering Prof IV		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		122

		Acqusition Professional III		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				- 0		- 0		- 0		- 0		- 0		- 0		123

		Acqusition Professional II		75		80		79		99		47		58		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				437

		Acqusition Professional I		59		43		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				102

		ICSA		1		1		1		1		5		- 0		3		- 0		2		- 0		- 0		4		15		41		43		7		- 0		- 0		- 0		1		1		1		14		4		512		2		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		1		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				657

		Techician III		255		407		343		271		260		223		226		385		565		482		531		439		402		523		638		606		579		763		557		468		786		618		727		643		502		746		979		777		941		1,063		864		1,199		851		772		823		738		799		1,111		698		821		1,148		854		827		774		806		742		673				31,198

		Techician II		427		312		552		439		422		553		430		622		453		491		527		365		330		382		446		374		244		381		289		235		395		311		250		144		294		320		358		323		371		375		276		470		353		259		377		321		336		485		353		388		438		354		459		738		564		693		785				19,056

		Techician I		- 0		- 0		183		55		- 0		- 0		- 0		131		- 0		- 0		- 0		- 0		110		159		193		81		157		193		146		112		189		148		166		148		- 0		152		186		139		112		107		53		285		163		130		177		149		148		261		150		242		144		156		150		3		- 0		- 0		- 0				5,074

		Configuration Mgmt Clerk		301		222		285		282		165		302		382		177		191		201		210		257		96		63		62		69		55		170		152		65		109		86		76		26		34		28		102		116		129		150		73		89		73		60		81		73		30		84		47		100		109		96		120		25		233		120		24				5,987

		Hours		1,618		1,426		1,926		1,461		1,104		1,390		1,332		1,593		1,396		1,325		1,519		1,326		1,153		1,448		1,653		1,321		1,219		1,840		1,393		1,102		1,850		1,454		1,454		1,225		1,544		1,499		1,983		1,567		1,714		1,820		1,332		2,092		1,482		1,256		1,671		1,471		1,495		2,181		1,401		1,782		2,069		1,717		1,962		2,087		2,295		2,144		2,066				75,147

		Onsite		874		751		619		635		341		402		385		351		256		210		259		347		223		294		306		237		210		410		366		367		617		484		413		462		735		596		782		624		776		647		381		479		276		198		262		221		239		453		221		328		417		303		371		76		731		330		323				19,579

		Offsite		744		675		1,307		826		763		988		890		1,242		1,140		1,115		1,261		979		930		1,154		1,347		1,084		1,009		1,430		1,027		734		1,234		969		1,041		763		809		903		1,201		944		939		1,173		951		1,614		1,206		1,059		1,409		1,250		1,256		1,728		1,180		1,454		1,652		1,415		1,591		2,011		1,564		1,814		1,744				55,511

		Materials																																																																																																		$0

		Travel																																																																																																		$0

		ODC Total																																																																																																		$0
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ODC Distribution

		Materials

		Travel



Other Direct Costs

787462.68

218254.32



ODC Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Hours

Onsite

Offsite

Materials

Travel

Other Direct Cost Distribution Over Time

1566.63

0

3173.11

0

3755.87

4958.98

25.33

0

939.91

0

953.82

0

352.46

4298.5

14849.97

0

89.22

0

0

18431.76

279.51

1044.98

8639.22

0

74.78

22139.7

295.5

0

64.35

0

362.81

0

3614.37

0

3451.01

1109.1

2860.41

1537.24

1437.65

15001.88

22441.77

0

10141.4

0

8438.2

0

53135.39

8108.38

45902.25

12244.81

39484.52

-2076.86

31255.02

11176.82

37810.49

233.08

125319.34

15991.13

11376.04

1020.59

84.76

12563.62

16482.91

19241.54

38413.95

30.96

35306.83

5346.93

3085.43

66.63

1068.63

20821.35

413.67

5880.2

1634.14

5602.45

1499.88

20959.72

14384.09

9387.52

20185.59

28.61

98702.43

10.98

34813.81

0

23804.64

271.66

23532.98

0

41958.59

2822.06



ODC Data

				MAR		APR		MAY		JUN		JUL		SEP		OCT		NOV		DEC		FEB		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		JAN		FEB

				2		4		5		7		9		13		14		16		19		21		24		26		28		30		32		34		36		37		38		41		42		44		46		49		51		53		54		57		58		61		62		65		67		69		70		72		75		77		79		81		83		84		87		88		89		91				Totals

		Program Analyst																																																																																																- 0

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II																																																																																																- 0

		Acqusition Professional I																																																																																																- 0

		ICSA																																																																																																- 0

		Techician III																																																																																																- 0

		Techician II																																																																																																- 0

		Techician I																																																																																																- 0

		Configuration Mgmt Clerk																																																																																																- 0

		Hours																																																																																																- 0

		Onsite																																																																																																- 0

		Offsite																																																																																																- 0

		Materials		$1,567		$3,173		$3,756		$25		$940		$954		$352		$14,850		$89		$0		$280		$8,639		$75		$296		$64		$363		$3,614		$3,451		$2,860		$1,438		$22,442		$10,141		$8,438		$53,135		$45,902		$39,485		$31,255		$37,810		$125,319		$11,376		$85		$16,483		$38,414		$35,307		$3,085		$1,069		$414		$1,634		$1,500		$14,384		$20,186		$98,702		$34,814		$23,805		$23,533		$41,959				$787,463

		Travel		$0		$0		$4,959		$0		$0		$0		$4,299		$0		$0		$18,432		$1,045		$0		$22,140		$0		$0		$0		$0		$1,109		$1,537		$15,002		$0		$0		$0		$8,108		$12,245		($2,077)		$11,177		$233		$15,991		$1,021		$12,564		$19,242		$31		$5,347		$67		$20,821		$5,880		$5,602		$20,960		$9,388		$29		$11		$0		$272		$0		$2,822				$218,254

		ODC Total		$1,567		$3,173		$8,715		$25		$940		$954		$4,651		$14,850		$89		$18,432		$1,324		$8,639		$22,214		$296		$64		$363		$3,614		$4,560		$4,398		$16,440		$22,442		$10,141		$8,438		$61,244		$58,147		$37,408		$42,432		$38,044		$141,310		$12,397		$12,648		$35,724		$38,445		$40,654		$3,152		$21,890		$6,294		$7,237		$22,460		$23,772		$20,214		$98,713		$34,814		$24,076		$23,533		$44,781				$1,005,717
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Workload by Labor Category

12391

436.5
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31198
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5074
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Workload Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Months

Hours

Workload Over Time

500

0

0

75

59

1

255

427

0

300.5

361.5

0

0

80

43

1

407

311.5

0

222

483

0

0

79

0

1

343

552

183

285

315.5

0

0

98.5

0

1

270.5

438.5

55

281.5

206

0

0

46.5

0

4.5

260

422

0

164.5

255

0

0

57.5

0

0

222.5

552.5

0

302

292

0

0

0

0

3

226

429.5

0

381.5

278.5

0

0

0

0

0

384.5

622

131

176.5

185.5

0

0

0

0

2

565

453

0

190.5

152

0

0

0

0

0

482

490.5

0

200.5

252

0

0

0

0

0

531

526.5

0

209.5

262

0

0

0

0

3.5

439

364.5

0

257

201

0

0

0

0

15

401.5

330

110

95.5

280

0

0

0

0

41

523

382

158.5

63

272

0

0

0

0

42.5

638

445.5

192.5

62

184

0

0

0

0

6.5

606

374

81

69

184.5

0

0

0

0

0

578.5

244

156.5

55

333

0

0

0

0

0

763

381

193

169.5

249

0

0

0

0

0

557

289

145.5

152

219.75

0

0

0

0

1

468.125

235.375

112.375

64.875

369.18

0

0

0

0

1

786.45

395.43

188.79

108.99

290.07

0

0

0

0

1

617.925

310.695

148.335

85.635

223

0

0

0

0

13.5

727

249.5

165.5

75.5

260

0

0

0

0

4

643

144

148

26

203.5

0

0

0

0

511.5

502

293.5

0

33.5

250.5

0

0

0

0

2

746

320

152

28

359

0

0

0

0

0

978.5

357.5

186

102

213.5

0

0

0

0

0

776.5

323

138.5

115.5

161.5

0

0

0

0

0

941

371

112

128.5

126

0

0

0

0

0

1063

374.5

106.5

149.5

66.5

0

0

0

0

0

863.5

276

53

73

49.5

0

0

0

0

0

1199

469.5

285

89

41.5

0

0

0

0

0

851

353

163

73

36.5

0

0

0

0

0

772

258.5

129.5

59.5

212.5

0

0

0

0

1

822.5

377

177

81

189.5

0

0

0

0

0

738

321

149

73

182

0

0

0

0

0

799

336

148

29.5

240

0

0

0

0

0

1111

484.5

261

84

154

0

0

0

0

0

697.5

352.5

150

46.5

232

0

0

0

0

820.5

388

241.5

99.5

230.5

0

0

0

0

0

1147.5

438

144

109

258

0

0

0

0

0

853.5

354

156

95.5

407

0

0

0

0

0

826.5

458.5

150

119.5

547

0

0

0

0

0

774

738

3

24.5

692.5

0

0

0

0

0

806

564

0

232.5

589.5

0

0

0

0

0

742

693

0

119.5

340

122

123

0

0

0

672.5

785

0
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Onsite-Offsite Workload

		874		743.5

		751		675

		619		1307

		634.5		826

		340.5		763

		402		987.5

		385		889.5

		351		1241.5

		256		1140

		210		1115

		258.5		1260.5

		347		979

		223		930

		293.5		1154

		306		1346.5

		236.5		1084

		209.5		1009

		409.5		1430

		365.5		1027

		367		734.25

		616.56		1233.54

		484.44		969.21

		413		1041

		462		763

		735		809

		595.5		903

		782		1201

		623.5		943.5

		775.5		938.5

		647		1172.5

		381		951

		478.5		1613.5

		276		1205.5

		197.5		1058.5

		262		1409

		221		1249.5

		239		1255.5

		453		1727.5

		220.5		1180

		327.5		1454

		417		1652

		302.5		1414.5

		370.5		1591

		75.5		2011

		731		1564



Onsite

Offsite

Hours

Workload by Location



Workload Data

				MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		FEB

				1		3		6		8		10		11		12		15		17		18		20		22		23		25		27		29		31		33		35		39A		39B		39C		40		43		45		47		48		50		52		55		56		59		60		63		64		66		68		71		73		74		76		78		80		82		85		86		90				Totals

		Program Analyst		500		362		483		316		206		255		292		279		186		152		252		262		201		280		272		184		185		333		249		220		369		290		223		260		204		251		359		214		162		126		67		50		42		37		213		190		182		240		154		232		231		258		407		547		693		590		340				12,391

		Scientific Engineering Prof IV		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		122

		Acqusition Professional III		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				- 0		- 0		- 0		- 0		- 0		- 0		123

		Acqusition Professional II		75		80		79		99		47		58		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				437

		Acqusition Professional I		59		43		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				102

		ICSA		1		1		1		1		5		- 0		3		- 0		2		- 0		- 0		4		15		41		43		7		- 0		- 0		- 0		1		1		1		14		4		512		2		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		1		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				657

		Techician III		255		407		343		271		260		223		226		385		565		482		531		439		402		523		638		606		579		763		557		468		786		618		727		643		502		746		979		777		941		1,063		864		1,199		851		772		823		738		799		1,111		698		821		1,148		854		827		774		806		742		673				31,198

		Techician II		427		312		552		439		422		553		430		622		453		491		527		365		330		382		446		374		244		381		289		235		395		311		250		144		294		320		358		323		371		375		276		470		353		259		377		321		336		485		353		388		438		354		459		738		564		693		785				19,056

		Techician I		- 0		- 0		183		55		- 0		- 0		- 0		131		- 0		- 0		- 0		- 0		110		159		193		81		157		193		146		112		189		148		166		148		- 0		152		186		139		112		107		53		285		163		130		177		149		148		261		150		242		144		156		150		3		- 0		- 0		- 0				5,074

		Configuration Mgmt Clerk		301		222		285		282		165		302		382		177		191		201		210		257		96		63		62		69		55		170		152		65		109		86		76		26		34		28		102		116		129		150		73		89		73		60		81		73		30		84		47		100		109		96		120		25		233		120		24				5,987

		Hours		1,618		1,426		1,926		1,461		1,104		1,390		1,332		1,593		1,396		1,325		1,519		1,326		1,153		1,448		1,653		1,321		1,219		1,840		1,393		1,102		1,850		1,454		1,454		1,225		1,544		1,499		1,983		1,567		1,714		1,820		1,332		2,092		1,482		1,256		1,671		1,471		1,495		2,181		1,401		1,782		2,069		1,717		1,962		2,087		2,295		2,144		2,066				75,147

		Onsite		874		751		619		635		341		402		385		351		256		210		259		347		223		294		306		237		210		410		366		367		617		484		413		462		735		596		782		624		776		647		381		479		276		198		262		221		239		453		221		328		417		303		371		76		731		330		323				19,579

		Offsite		744		675		1,307		826		763		988		890		1,242		1,140		1,115		1,261		979		930		1,154		1,347		1,084		1,009		1,430		1,027		734		1,234		969		1,041		763		809		903		1,201		944		939		1,173		951		1,614		1,206		1,059		1,409		1,250		1,256		1,728		1,180		1,454		1,652		1,415		1,591		2,011		1,564		1,814		1,744				55,511

		Materials																																																																																																		$0

		Travel																																																																																																		$0

		ODC Total																																																																																																		$0
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ODC Distribution

		Materials

		Travel



Other Direct Costs

787462.68

218254.32



ODC Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Hours

Onsite

Offsite

Materials

Travel

Other Direct Cost Distribution Over Time

1566.63

0

3173.11

0

3755.87

4958.98

25.33

0

939.91

0

953.82

0

352.46

4298.5

14849.97

0

89.22

0

0

18431.76

279.51

1044.98

8639.22

0

74.78

22139.7

295.5

0

64.35

0

362.81

0

3614.37

0

3451.01

1109.1

2860.41

1537.24

1437.65

15001.88

22441.77

0

10141.4

0

8438.2

0

53135.39

8108.38

45902.25

12244.81

39484.52

-2076.86

31255.02

11176.82

37810.49

233.08

125319.34

15991.13

11376.04

1020.59

84.76

12563.62

16482.91

19241.54

38413.95

30.96

35306.83

5346.93

3085.43

66.63

1068.63

20821.35

413.67

5880.2

1634.14

5602.45

1499.88

20959.72

14384.09

9387.52

20185.59

28.61

98702.43

10.98

34813.81

0

23804.64

271.66

23532.98

0

41958.59

2822.06



ODC Data

				MAR		APR		MAY		JUN		JUL		SEP		OCT		NOV		DEC		FEB		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		JAN		FEB

				2		4		5		7		9		13		14		16		19		21		24		26		28		30		32		34		36		37		38		41		42		44		46		49		51		53		54		57		58		61		62		65		67		69		70		72		75		77		79		81		83		84		87		88		89		91				Totals

		Program Analyst																																																																																																- 0

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II																																																																																																- 0

		Acqusition Professional I																																																																																																- 0

		ICSA																																																																																																- 0

		Techician III																																																																																																- 0

		Techician II																																																																																																- 0

		Techician I																																																																																																- 0

		Configuration Mgmt Clerk																																																																																																- 0

		Hours																																																																																																- 0

		Onsite																																																																																																- 0

		Offsite																																																																																																- 0

		Materials		$1,567		$3,173		$3,756		$25		$940		$954		$352		$14,850		$89		$0		$280		$8,639		$75		$296		$64		$363		$3,614		$3,451		$2,860		$1,438		$22,442		$10,141		$8,438		$53,135		$45,902		$39,485		$31,255		$37,810		$125,319		$11,376		$85		$16,483		$38,414		$35,307		$3,085		$1,069		$414		$1,634		$1,500		$14,384		$20,186		$98,702		$34,814		$23,805		$23,533		$41,959				$787,463

		Travel		$0		$0		$4,959		$0		$0		$0		$4,299		$0		$0		$18,432		$1,045		$0		$22,140		$0		$0		$0		$0		$1,109		$1,537		$15,002		$0		$0		$0		$8,108		$12,245		($2,077)		$11,177		$233		$15,991		$1,021		$12,564		$19,242		$31		$5,347		$67		$20,821		$5,880		$5,602		$20,960		$9,388		$29		$11		$0		$272		$0		$2,822				$218,254

		ODC Total		$1,567		$3,173		$8,715		$25		$940		$954		$4,651		$14,850		$89		$18,432		$1,324		$8,639		$22,214		$296		$64		$363		$3,614		$4,560		$4,398		$16,440		$22,442		$10,141		$8,438		$61,244		$58,147		$37,408		$42,432		$38,044		$141,310		$12,397		$12,648		$35,724		$38,445		$40,654		$3,152		$21,890		$6,294		$7,237		$22,460		$23,772		$20,214		$98,713		$34,814		$24,076		$23,533		$44,781				$1,005,717
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Workload by Labor Category

		Program Analyst

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II

		Acqusition Professional I

		ICSA

		Techician III

		Techician II

		Techician I

		Configuration Mgmt Clerk



Workload by Labor Category

Workload by Labor Category

12391

436.5

102

657

31198

19056

5074

5987



Workload Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Months

Hours

Workload Over Time

500

0

0

75

59

1

255

427

0

300.5

361.5

0

0

80

43

1

407

311.5

0

222

483

0

0

79

0

1

343

552

183

285

315.5

0

0

98.5

0

1

270.5

438.5

55

281.5

206

0

0

46.5

0

4.5

260

422

0

164.5

255

0

0

57.5

0

0

222.5

552.5

0

302

292

0

0

0

0

3

226

429.5

0

381.5

278.5

0

0

0

0

0

384.5

622

131

176.5

185.5

0

0

0

0

2

565

453

0

190.5

152

0

0

0

0

0

482

490.5

0

200.5

252

0

0

0

0

0

531

526.5

0

209.5

262

0

0

0

0

3.5

439

364.5

0

257

201

0

0

0

0

15

401.5

330

110

95.5

280

0

0

0

0

41

523

382

158.5

63

272

0

0

0

0

42.5

638

445.5

192.5

62

184

0

0

0

0

6.5

606

374

81

69

184.5

0

0

0

0

0

578.5

244

156.5

55

333

0

0

0

0

0

763

381

193

169.5

249

0

0

0

0

0

557

289

145.5

152

219.75

0

0

0

0

1

468.125

235.375

112.375

64.875

369.18

0

0

0

0

1

786.45

395.43

188.79

108.99

290.07

0

0

0

0

1

617.925

310.695

148.335

85.635

223

0

0

0

0

13.5

727

249.5

165.5

75.5

260

0

0

0

0

4

643

144

148

26

203.5

0

0

0

0

511.5

502

293.5

0

33.5

250.5

0

0

0

0

2

746

320

152

28

359

0

0

0

0

0

978.5

357.5

186

102

213.5

0

0

0

0

0

776.5

323

138.5

115.5

161.5

0

0

0

0

0

941

371

112

128.5

126

0

0

0

0

0

1063

374.5

106.5

149.5

66.5

0

0

0

0

0

863.5

276

53

73

49.5

0

0

0

0

0

1199

469.5

285

89

41.5

0

0

0

0

0

851

353

163

73

36.5

0

0

0

0

0

772

258.5

129.5

59.5

212.5

0

0

0

0

1

822.5

377

177

81

189.5

0

0

0

0

0

738

321

149

73

182

0

0

0

0

0

799

336

148

29.5

240

0

0

0

0

0

1111

484.5

261

84

154

0

0

0

0

0

697.5

352.5

150

46.5

232

0

0

0

0

820.5

388

241.5

99.5

230.5

0

0

0

0

0

1147.5

438

144

109

258

0

0

0

0

0

853.5

354

156

95.5

407

0

0

0

0

0

826.5

458.5

150

119.5

547

0

0

0

0

0

774

738

3

24.5

692.5

0

0

0

0

0

806

564

0

232.5

589.5

0

0

0

0

0

742

693

0

119.5

340

122

123

0

0

0

672.5

785

0

23.5



Onsite-Offsite Workload

		874		743.5

		751		675

		619		1307

		634.5		826

		340.5		763

		402		987.5

		385		889.5

		351		1241.5

		256		1140

		210		1115

		258.5		1260.5

		347		979

		223		930

		293.5		1154

		306		1346.5

		236.5		1084

		209.5		1009

		409.5		1430

		365.5		1027

		367		734.25

		616.56		1233.54

		484.44		969.21

		413		1041

		462		763

		735		809

		595.5		903

		782		1201

		623.5		943.5

		775.5		938.5

		647		1172.5

		381		951

		478.5		1613.5

		276		1205.5

		197.5		1058.5

		262		1409

		221		1249.5

		239		1255.5

		453		1727.5

		220.5		1180

		327.5		1454

		417		1652

		302.5		1414.5

		370.5		1591

		75.5		2011

		731		1564



Onsite

Offsite

Hours

Workload by Location



Workload Data

				MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		FEB

				1		3		6		8		10		11		12		15		17		18		20		22		23		25		27		29		31		33		35		39A		39B		39C		40		43		45		47		48		50		52		55		56		59		60		63		64		66		68		71		73		74		76		78		80		82		85		86		90				Totals

		Program Analyst		500		362		483		316		206		255		292		279		186		152		252		262		201		280		272		184		185		333		249		220		369		290		223		260		204		251		359		214		162		126		67		50		42		37		213		190		182		240		154		232		231		258		407		547		693		590		340				12,391

		Scientific Engineering Prof IV		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		122

		Acqusition Professional III		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				- 0		- 0		- 0		- 0		- 0		- 0		123

		Acqusition Professional II		75		80		79		99		47		58		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				437

		Acqusition Professional I		59		43		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				102

		ICSA		1		1		1		1		5		- 0		3		- 0		2		- 0		- 0		4		15		41		43		7		- 0		- 0		- 0		1		1		1		14		4		512		2		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		1		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0		- 0				657

		Techician III		255		407		343		271		260		223		226		385		565		482		531		439		402		523		638		606		579		763		557		468		786		618		727		643		502		746		979		777		941		1,063		864		1,199		851		772		823		738		799		1,111		698		821		1,148		854		827		774		806		742		673				31,198

		Techician II		427		312		552		439		422		553		430		622		453		491		527		365		330		382		446		374		244		381		289		235		395		311		250		144		294		320		358		323		371		375		276		470		353		259		377		321		336		485		353		388		438		354		459		738		564		693		785				19,056

		Techician I		- 0		- 0		183		55		- 0		- 0		- 0		131		- 0		- 0		- 0		- 0		110		159		193		81		157		193		146		112		189		148		166		148		- 0		152		186		139		112		107		53		285		163		130		177		149		148		261		150		242		144		156		150		3		- 0		- 0		- 0				5,074

		Configuration Mgmt Clerk		301		222		285		282		165		302		382		177		191		201		210		257		96		63		62		69		55		170		152		65		109		86		76		26		34		28		102		116		129		150		73		89		73		60		81		73		30		84		47		100		109		96		120		25		233		120		24				5,987

		Hours		1,618		1,426		1,926		1,461		1,104		1,390		1,332		1,593		1,396		1,325		1,519		1,326		1,153		1,448		1,653		1,321		1,219		1,840		1,393		1,102		1,850		1,454		1,454		1,225		1,544		1,499		1,983		1,567		1,714		1,820		1,332		2,092		1,482		1,256		1,671		1,471		1,495		2,181		1,401		1,782		2,069		1,717		1,962		2,087		2,295		2,144		2,066				75,147

		Onsite		874		751		619		635		341		402		385		351		256		210		259		347		223		294		306		237		210		410		366		367		617		484		413		462		735		596		782		624		776		647		381		479		276		198		262		221		239		453		221		328		417		303		371		76		731		330		323				19,579

		Offsite		744		675		1,307		826		763		988		890		1,242		1,140		1,115		1,261		979		930		1,154		1,347		1,084		1,009		1,430		1,027		734		1,234		969		1,041		763		809		903		1,201		944		939		1,173		951		1,614		1,206		1,059		1,409		1,250		1,256		1,728		1,180		1,454		1,652		1,415		1,591		2,011		1,564		1,814		1,744				55,511

		Materials																																																																																																		$0

		Travel																																																																																																		$0

		ODC Total																																																																																																		$0
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ODC Distribution

		Materials

		Travel



Other Direct Costs

787462.68

218254.32



ODC Over Time

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB

		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR		MAR

		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR		APR

		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY		MAY

		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN		JUN

		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL		JUL

		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG		AUG

		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP		SEP

		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT		OCT

		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV		NOV

		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC		DEC

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN		JAN

		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB		FEB



Program Analyst

Scientific Engineering Prof IV

Acqusition Professional III

Acqusition Professional II

Acqusition Professional I

ICSA

Techician III

Techician II

Techician I

Configuration Mgmt Clerk

Hours

Onsite

Offsite

Materials

Travel

Other Direct Cost Distribution Over Time

1566.63

0

3173.11

0

3755.87

4958.98

25.33

0

939.91

0

953.82

0

352.46

4298.5

14849.97

0

89.22

0

0

18431.76

279.51

1044.98

8639.22

0

74.78

22139.7

295.5

0

64.35

0

362.81

0

3614.37

0

3451.01

1109.1

2860.41

1537.24

1437.65

15001.88

22441.77

0

10141.4

0

8438.2

0

53135.39

8108.38

45902.25

12244.81

39484.52

-2076.86

31255.02

11176.82

37810.49

233.08

125319.34

15991.13

11376.04

1020.59

84.76

12563.62

16482.91

19241.54

38413.95

30.96

35306.83

5346.93

3085.43

66.63

1068.63

20821.35

413.67

5880.2

1634.14

5602.45

1499.88

20959.72

14384.09

9387.52

20185.59

28.61

98702.43

10.98

34813.81

0

23804.64

271.66

23532.98

0

41958.59

2822.06



ODC Data

				MAR		APR		MAY		JUN		JUL		SEP		OCT		NOV		DEC		FEB		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		FEB		MAR		APR		MAY		JUN		JUL		AUG		SEP		OCT		NOV		DEC		JAN		JAN		FEB

				2		4		5		7		9		13		14		16		19		21		24		26		28		30		32		34		36		37		38		41		42		44		46		49		51		53		54		57		58		61		62		65		67		69		70		72		75		77		79		81		83		84		87		88		89		91				Totals

		Program Analyst																																																																																																- 0

		Scientific Engineering Prof IV

		Acqusition Professional III

		Acqusition Professional II																																																																																																- 0

		Acqusition Professional I																																																																																																- 0

		ICSA																																																																																																- 0

		Techician III																																																																																																- 0

		Techician II																																																																																																- 0

		Techician I																																																																																																- 0

		Configuration Mgmt Clerk																																																																																																- 0

		Hours																																																																																																- 0

		Onsite																																																																																																- 0

		Offsite																																																																																																- 0

		Materials		$1,567		$3,173		$3,756		$25		$940		$954		$352		$14,850		$89		$0		$280		$8,639		$75		$296		$64		$363		$3,614		$3,451		$2,860		$1,438		$22,442		$10,141		$8,438		$53,135		$45,902		$39,485		$31,255		$37,810		$125,319		$11,376		$85		$16,483		$38,414		$35,307		$3,085		$1,069		$414		$1,634		$1,500		$14,384		$20,186		$98,702		$34,814		$23,805		$23,533		$41,959				$787,463

		Travel		$0		$0		$4,959		$0		$0		$0		$4,299		$0		$0		$18,432		$1,045		$0		$22,140		$0		$0		$0		$0		$1,109		$1,537		$15,002		$0		$0		$0		$8,108		$12,245		($2,077)		$11,177		$233		$15,991		$1,021		$12,564		$19,242		$31		$5,347		$67		$20,821		$5,880		$5,602		$20,960		$9,388		$29		$11		$0		$272		$0		$2,822				$218,254

		ODC Total		$1,567		$3,173		$8,715		$25		$940		$954		$4,651		$14,850		$89		$18,432		$1,324		$8,639		$22,214		$296		$64		$363		$3,614		$4,560		$4,398		$16,440		$22,442		$10,141		$8,438		$61,244		$58,147		$37,408		$42,432		$38,044		$141,310		$12,397		$12,648		$35,724		$38,445		$40,654		$3,152		$21,890		$6,294		$7,237		$22,460		$23,772		$20,214		$98,713		$34,814		$24,076		$23,533		$44,781				$1,005,717



&C&"Arial,Bold"Other Direct Costs Data

Page &P&R&F



Sheet2

		





Sheet3

		






