5.0 APPENDICES

5.1 Reserved
5.2 Contract Work Breakdown Structure


WBS Number

SOW Number
WBS Level

CLIN

WBS Title







1.1
1.1
2
Technical Services (O&M), Nominal 48 Hrs
General

1.1.1
1.1.1
3
Technical Services (O&M), Nominal 48 Hrs
Business Approach

1.1.2
1.1.2
3
Technical Services (O&M), Nominal 48 Hrs
Planning, Programming, Administration, and Management of Work

1.2
1.2
2
Technical Services (O&M), Nominal 48 Hrs
Program Management

1.2.1
1.2.1
3
Technical Services (O&M), Nominal 48 Hrs
General

1.2.2
1.2.2
3
Technical Services (O&M), Nominal 48 Hrs
Management and Personnel

1.2.2.1
1.2.2.1
4
Technical Services (O&M), Nominal 48 Hrs
Designate a Project Director

1.2.2.2
1.2.2.2
4
Technical Services (O&M), Nominal 48 Hrs
Designate Downrange Site Managers

1.2.2.3
1.2.2.3
4
Technical Services (O&M), Nominal 48 Hrs
Personnel (HR Functions)

1.2.3

3

Reserved

1.2.4
1.2.4
3
Technical Services (O&M), Nominal 48 Hrs
Security Services

1.2.4.1
1.2.4.1
4
Technical Services (O&M), Nominal 48 Hrs
Facilities/Personnel Clearances

1.2.4.2
1.2.4.2
4
Technical Services (O&M), Nominal 48 Hrs
Badging

1.2.4.3
1.2.4.3
4
Technical Services (O&M), Nominal 48 Hrs
Restricted Access

1.2.4.4
1.2.4.4
4
Technical Services (O&M), Nominal 48 Hrs
Key Control

1.2.4.5
1.2.4.5
4
Technical Services (O&M), Nominal 48 Hrs
Information Assurance

1.2.5
1.2.5
3
Technical Services (O&M), Nominal 48 Hrs
Safety Program

1.2.5.1
1.2.5.1
4
Technical Services (O&M), Nominal 48 Hrs
Vehicle Safety

1.2.5.2
1.2.5.2
4
Technical Services (O&M), Nominal 48 Hrs
Emergency Planning

1.2.5.3
1.2.5.3
4
Technical Services (O&M), Nominal 48 Hrs
Develop and Maintain Fire Fighter Occupational Safety

1.2.5.4
1.2.5.4
4
Technical Services (O&M), Nominal 48 Hrs
Industrial Hygiene

1.2.5.5
1.2.5.5
4
Technical Services (O&M), Nominal 48 Hrs
Health Physics

1.2.6
1.2.6
3
Technical Services (O&M), Nominal 48 Hrs
Medical Services

1.2.7

3

Reserved

1.2.8
1.2.8
3
Technical Services (O&M), Nominal 48 Hrs
Contract Administration Services

1.2.9

3

Reserved

1.2.10
1.2.10
3
Technical Services (O&M), Nominal 48 Hrs
Quality Assurance Services

1.2.10.1
1.2.10.1
4
Technical Services (O&M), Nominal 48 Hrs
Quality Management System ISO 9001

1.2.10.2
1.2.10.2
4
Technical Services (O&M), Nominal 48 Hrs
Quality Assurance Program Plan

1.2.10.3
1.2.10.3
4
Technical Services (O&M), Nominal 48 Hrs
Software Quality Assurance

1.2.11
1.2.11
3
Technical Services (O&M), Nominal 48 Hrs
Metric Development, Analysis, and Reporting

1.2.11.1
1.2.11.1
4
Technical Services (O&M), Nominal 48 Hrs
Develop Metrics

1.2.11.2
1.2.11.2
4
Technical Services (O&M), Nominal 48 Hrs
Analyze and Report Metrics

1.2.12

3

Reserved

1.2.13
1.2.13
3
Technical Services (O&M), Nominal 48 Hrs
Property Management

1.2.13.1
1.2.13.1
4
Technical Services (O&M), Nominal 48 Hrs
Government Furnished Property

1.2.13.1.2
1.2.13.1.2
5
Technical Services (O&M), Nominal 48 Hrs
Facilities Management

1.2.13.2
1.2.13.2
4
Technical Services (O&M), Nominal 48 Hrs
Contractor Furnished Property and Services

1.3
1.3
2
Technical Services (O&M), Nominal 48 Hrs
Financial Management

1.3.1
1.3.1
3
Technical Services (O&M), Nominal 48 Hrs
Contractor Cost Reporting and Accounting

1.3.1.1
1.3.1.1
4
Technical Services (O&M), Nominal 48 Hrs
Job Order Cost Reporting and Accounting System

1.3.1.2
1.3.1.2
4
Technical Services (O&M), Nominal 48 Hrs
Cost Reports

1.3.1.3
1.3.1.3
4
Technical Services (O&M), Nominal 48 Hrs
Automated Labor Collection

1.3.1.4
1.3.1.4
4
Technical Services (O&M), Nominal 48 Hrs
Direct Cost Reporting

1.3.1.5
1.3.1.5
4
Technical Services (O&M), Nominal 48 Hrs
Work Control

1.3.2
1.3.2
3
Technical Services (O&M), Nominal 48 Hrs
Program Management Reporting and Accounting

1.3.2.1
1.3.2.1
4
Technical Services (O&M), Nominal 48 Hrs
Program Cost Tracking and Reporting

1.3.2.2
1.3.2.2
4
Technical Services (O&M), Nominal 48 Hrs
Logistics Cost Tracking and Reporting

1.3.2.3
1.3.2.3
4
Technical Services (O&M), Nominal 48 Hrs
Launch Cost Estimates and Tracking Report

1.4

2

Reserved

1.5
1.5
2
Technical Services (O&M), Nominal 48 Hrs
Information Management

1.5.1
1.5.1
3
Technical Services (O&M), Nominal 48 Hrs
Integrated Resource Management

1.5.1.1
1.5.1.1
4
Technical Services (O&M), Nominal 48 Hrs
Resource Data Exchange Standard

1.5.1.2
1.5.1.2
4
Technical Services (O&M), Nominal 48 Hrs
Automated Systems

1.5.1.3
1.5.1.3
4
Technical Services (O&M), Nominal 48 Hrs
Electronic Delivery

1.6
1.6
2
Technical Services (O&M), Nominal 48 Hrs
Range Support Management and Control

1.6.1
1.6.1
3
Technical Services (O&M), Nominal 48 Hrs
Range Operations And Control Support

1.6.1.1
1.6.1.1
4
Technical Services (O&M), Nominal 48 Hrs
Joint Operations Support Plans

1.6.2
1.6.2
3
Technical Services (O&M), Nominal 48 Hrs
Maintenance and Operations Coordination Center (MOCC)

1.6.2.1
1.6.2.1
4
Technical Services (O&M), Nominal 48 Hrs
Conflict Identification

1.6.2.2
1.6.2.2
4
Technical Services (O&M), Nominal 48 Hrs
Daily Schedule Posting

1.6.2.3
1.6.2.3
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Telephone/Contact Listing

1.6.2.4
1.6.2.4
4
Technical Services (O&M), Nominal 48 Hrs
Work Status Inquiries

1.6.3
1.6.3
3
Technical Services (O&M), Nominal 48 Hrs
Range Planning and Programming Support for Range Operations

1.6.3.1
1.6.3.1
4
Technical Services (O&M), Nominal 48 Hrs
Coordinate Meetings

1.6.3.2
1.6.3.2
4
Technical Services (O&M), Nominal 48 Hrs
Prepare Briefings

1.6.3.3
1.6.3.3
4
Technical Services (O&M), Nominal 48 Hrs
Prepare ER Resources

1.6.3.4
1.6.3.4
4
Technical Services (O&M), Nominal 48 Hrs
Action Items

1.6.3.5
1.6.3.5
4
Technical Services (O&M), Nominal 48 Hrs
Develop Requirement Correspondence

1.6.3.6
1.6.3.6
4
Technical Services (O&M), Nominal 48 Hrs
CDRL A102 Cost Estimates

1.6.3.7
1.6.3.7
4
Technical Services (O&M), Nominal 48 Hrs
ER UDS Library

1.6.3.8
1.6.3.8
4
Technical Services (O&M), Nominal 48 Hrs
Prepare PreMission Documents

1.6.4
1.6.4
3
Technical Services (O&M), Nominal 48 Hrs
Program Support Coordination

1.6.4.1
1.6.4.1
4
Technical Services (O&M), Nominal 48 Hrs
Prepare ODs, etc.; CDRLs A103, A104 and A105

1.6.4.1.1
1.6.4.1.1
5
Technical Services (O&M), Nominal 48 Hrs
CDRL A101

1.6.4.2
1.6.4.2
4
Technical Services (O&M), Nominal 48 Hrs
Develop Lead Range Network Plans

1.6.5
1.6.5
3
Technical Services (O&M), Nominal 48 Hrs
Range Scheduling

1.6.5.1
1.6.5.1
4
Technical Services (O&M), Nominal 48 Hrs
Develop Forecasts and Schedules

1.6.5.2
1.6.5.4
4
Technical Services (O&M), Nominal 48 Hrs
Coordinate with Off-Range Agencies

1.6.6
1.6.6
3
Technical Services (O&M), Nominal 48 Hrs
Range Operations and Control

1.6.7
1.6.7
3
Technical Services (O&M), Nominal 48 Hrs
Planning and Capability

1.7
1.7
2
Technical Services (O&M), Nominal 48 Hrs
Instrumentation Systems

1.7.1
1.7.1
3
Technical Services (O&M), Nominal 48 Hrs
Mission Planning

1.7.2
1.7.2
3
Technical Services (O&M), Nominal 48 Hrs
Range Configuration Management and Control

1.7.3
1.7.3
3
Technical Services (O&M), Nominal 48 Hrs
Range Maintenance Control and Status

1.7.4
1.7.4
3
Technical Services (O&M), Nominal 48 Hrs
Maintenance Program

1.7.4.1
1.7.4.3
4
Technical Services (O&M), Nominal 48 Hrs
Operational Readiness

1.7.4.2
1.7.4.9
4
Technical Services (O&M), Nominal 48 Hrs
CAMS/IMDS Data Analysis (CDRL A204)

1.7.5
1.7.5
3
Technical Services (O&M), Nominal 48 Hrs
System Analysis

1.7.6
1.7.6
3
Technical Services (O&M), Nominal 48 Hrs
Instrumentation Requirements

1.7.7
1.7.7
3
Technical Services (O&M), Nominal 48 Hrs
Instrumentation Acceptance

1.7.8
1.7.8
3
Technical Services (O&M), Nominal 48 Hrs
Independent Test

1.7.9
1.7.9
3
Technical Services (O&M), Nominal 48 Hrs
Instrumentation System Operations and Maintenance

1.7.9.1
1.7.9.1
4
Technical Services (O&M), Nominal 48 Hrs
Radar Systems

1.7.9.1.1
1.7.9.1.1
5
Technical Services (O&M), Nominal 48 Hrs
Record Tracking Data 24 hours/7 days

1.7.9.1.2
1.7.9.1.2
5
Technical Services (O&M), Nominal 48 Hrs
RADCAL Operation

1.7.9.1.3
1.7.9.1.3
5
Technical Services (O&M), Nominal 48 Hrs
FURUNO Operation

1.7.9.1.4
1.7.9.1.4
5
Technical Services (O&M), Nominal 48 Hrs
SPARC Operation

1.7.9.2
1.7.9.2
4
Technical Services (O&M), Nominal 48 Hrs
Metric Optics Tracking/Imaging Systems

1.7.9.2.1
1.7.9.2.1
5
Technical Services (O&M), Nominal 48 Hrs
ISTEF Operation and Maintenance

1.7.9.2.2
1.7.9.2.2
5
Technical Services (O&M), Nominal 48 Hrs
TDY Support

1.7.9.2.3
1.7.9.2.3
5
Technical Services (O&M), Nominal 48 Hrs
Launch Mission Coordination

1.7.9.2.4
1.7.9.2.4
5
Technical Services (O&M), Nominal 48 Hrs
Data and Film Delivery

1.7.9.3
1.7.9.3
4
Technical Services (O&M), Nominal 48 Hrs
Telemetry Systems

1.7.9.3.1
1.7.9.3.1
5
Technical Services (O&M), Nominal 48 Hrs
CTPS Operation

1.7.9.3.2
1.7.9.3.2
5
Technical Services (O&M), Nominal 48 Hrs
PATS Operation & Maintenance

1.7.9.3.3
1.7.9.3.3
5
Technical Services (O&M), Nominal 48 Hrs
ARIA Data Flow

1.7.9.3.4
1.7.9.3.4
5
Technical Services (O&M), Nominal 48 Hrs
Telemetry Data Repository

1.7.9.3.5
1.7.9.3.5
5
Technical Services (O&M), Nominal 48 Hrs
QAT Telemetry Data Product

1.7.9.4
1.7.9.4
4
Technical Services (O&M), Nominal 48 Hrs
Missile Tracking and Test Support System

1.7.9.4.1
1.7.9.4.1
5
Technical Services (O&M), Nominal 48 Hrs
Realtime Data Processing

1.7.9.4.2
1.7.9.4.2
5
Technical Services (O&M), Nominal 48 Hrs
MTTS Data Recording

1.7.9.4.3
1.7.9.4.3
5
Technical Services (O&M), Nominal 48 Hrs
NOTU Logistics Interface

1.7.9.4.4
1.7.9.4.4
5
Technical Services (O&M), Nominal 48 Hrs
MTTS Spares Management

1.7.9.4.5
1.7.9.4.5
5
Technical Services (O&M), Nominal 48 Hrs
Maintain Ready Source Kits

1.7.9.5
1.7.9.5
4
Technical Services (O&M), Nominal 48 Hrs
Command/Control Systems

1.7.9.5.1
1.7.9.5.1
5
Technical Services (O&M), Nominal 48 Hrs
Open Loop Verification Test Set O&M

1.7.9.5.2
1.7.9.5.2
5
Technical Services (O&M), Nominal 48 Hrs
Mission Configuration Validation

1.7.9.5.3
1.7.9.5.3
5
Technical Services (O&M), Nominal 48 Hrs
System Status Monitoring

1.7.9.6
1.7.9.6
4
Technical Services (O&M), Nominal 48 Hrs
Timing Systems

1.7.9.6.1
1.7.9.6.1
5
Technical Services (O&M), Nominal 48 Hrs
Timing System Maintenance

1.7.9.6.2
1.7.9.6.2
5
Technical Services (O&M), Nominal 48 Hrs
Timing System Correlation

1.7.9.6.3
1.7.9.6.3
5
Technical Services (O&M), Nominal 48 Hrs
CTF Operation

1.7.9.6.4
1.7.9.6.4
5
Technical Services (O&M), Nominal 48 Hrs
Launch Support

1.7.9.6.5
1.7.9.6.5
5
Technical Services (O&M), Nominal 48 Hrs
VITC Support

1.7.9.7
1.7.9.7
4
Technical Services (O&M), Nominal 48 Hrs
Special Systems

1.7.10
1.7.10
3
Technical Services (O&M), Nominal 48 Hrs
Organic Repair Unit

1.7.11
1.7.11
3
Technical Services (O&M), Nominal 48 Hrs
Weather Systems

1.7.11.1
1.7.11.1
4
Technical Services (O&M), Nominal 48 Hrs
Weather Information Systems

1.7.11.2
1.7.11.2
4
Technical Services (O&M), Nominal 48 Hrs
Weather Station Operation

1.7.11.3
1.7.11.3
4
Priced Option - Weather Station Observation PAFB
PAFB Weather Observation

1.7.12
1.7.12
3
Technical Services (O&M), Nominal 48 Hrs
Instrumentation Data Processing

1.7.12.1
1.7.12.1
4
Technical Services (O&M), Nominal 48 Hrs
Level 1 Software Activities

1.7.12.2
1.7.12.2
4
Technical Services (O&M), Nominal 48 Hrs
Process Theoretical Data

1.7.12.3
1.7.12.3
4
Technical Services (O&M), Nominal 48 Hrs
Data Processing Reduction

1.7.12.4
1.7.12.4
4
Technical Services (O&M), Nominal 48 Hrs
30SW Data Reduction

1.7.12.5
1.7.12.5
4
Technical Services (O&M), Nominal 48 Hrs
Computer Systems Manager

1.7.12.6
1.7.12.6
4
Technical Services (O&M), Nominal 48 Hrs
Support System Design and Implementation

1.7.12.7
1.7.12.7
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Equipment Currency Levels

1.7.12.8
1.7.12.8
4
Technical Services (O&M), Nominal 48 Hrs
Resolve Operational Problems

1.7.13
1.7.13
3
Technical Services (O&M), Nominal 24 Hrs
Reconfiguration of Range Systems—Alternate CLIN

1.7.14
1.7.14
3
RSA/SLRS Program Support
RSA/SLRS Program Support-Separate CLIN

1.7.14.1
1.7.14.1
4
RSA/SLRS Program Support
RSA/SLRS Acquisition Technical Support

1.7.14.2
1.7.14.2
4
RSA/SLRS Program Support
RSA/SLRS Installation, Integration, and Operational Acceptance Support

1.7.14.3
1.7.14.3
4
RSA/SLRS Program Support
RSA/SLRS Operator and Maintainer Support

1.7.14.4
1.7.14.4
4
RSA/SLRS Program Support
RSA Training and Documentation Update

1.8
1.8
2
Technical Services (O&M), Nominal 48 Hrs
Communications System

1.8.1
1.8.1
3
Technical Services (O&M), Nominal 48 Hrs
Communication Systems Operation and Maintenance

1.8.1.1
1.8.1.1
4
Technical Services (O&M), Nominal 48 Hrs
Maintain RCEIs (ADPL A226)

1.8.1.2
1.8.1.2
4
Technical Services (O&M), Nominal 48 Hrs
Arrange Commercial Communications Facilities

1.8.2
1.8.2
3
Technical Services (O&M), Nominal 48 Hrs
Information Assurance

1.8.2.1
1.8.2.1
4
Technical Services (O&M), Nominal 48 Hrs
COMSEC Custodial Services

1.8.2.2
1.8.2.2
4
Technical Services (O&M), Nominal 48 Hrs
COMSEC Equipment Operational Support

1.8.3
1.8.3
3
Technical Services (O&M), Nominal 48 Hrs
Operational Communications

1.8.4
1.8.4
3
Technical Services (O&M), Nominal 48 Hrs
Recurring Communications O&M

1.8.4.1
1.8.4.1
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Central Telephone Records (RDPL A229A)

1.8.4.2
1.8.4.2
4
Technical Services (O&M), Nominal 48 Hrs
Administrative Telephone Installation (ADPL A230A)

1.8.4.3
1.8.4.3
4
Technical Services (O&M), Nominal 48 Hrs
Process Communication Vendor Invoices (CDRL A231)

1.8.4.4
1.8.4.4
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Cable Lease Back Line Records

1.8.4.5
1.8.4.5
4
Technical Services (O&M), Nominal 48 Hrs
Operate and Maintain Cable and Fiber Optic Plant

1.8.5
1.8.5
3
Technical Services (O&M), Nominal 48 Hrs
Network Operations

1.8.6
1.8.6
3
Technical Services (O&M), Nominal 48 Hrs
Launch/Mission Communications O&M

1.8.6.1
1.8.6.1
4
Technical Services (O&M), Nominal 48 Hrs
Maintain OIS and PAWS/TOPS

1.8.6.2
1.8.6.2
4
Technical Services (O&M), Nominal 48 Hrs
Headset Maintenance

1.8.6.3
1.8.6.3
4
Technical Services (O&M), Nominal 48 Hrs
Prelaunch Checks

1.8.6.4
1.8.6.4
4
Technical Services (O&M), Nominal 48 Hrs
Post Launch Impact Repair

1.8.6.5
1.8.6.5
4
Technical Services (O&M), Nominal 48 Hrs
CCTU O&M

1.8.6.6
1.8.6.6
4
Technical Services (O&M), Nominal 48 Hrs
Video Equipment O&M

1.8.6.7
1.8.6.7
4
Technical Services (O&M), Nominal 48 Hrs
Communication Control Operation

1.8.6.8
1.8.6.8
4
Technical Services (O&M), Nominal 48 Hrs
Manage Communications Systems

1.8.6.9
1.8.6.9
4
Technical Services (O&M), Nominal 48 Hrs
Manage Leased Communications Circuits

1.8.6.10
1.8.6.10
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Cryptological Equipment

1.8.6.11
1.8.6.18
4
Technical Services (O&M), Nominal 48 Hrs
Operate Navy UHF/VHF

1.8.7
1.8.7
3
Priced Option - Communications (MXB)
Communications (MXB)

1.8.7.1
1.8.7.1
4
Priced Option - Communications (MXB)
Perform DLM Support

1.8.7.2
1.8.7.2
4
Priced Option - Communications (MXB)
Perform PAWS/TOPS Installation Services

1.8.7.3
1.8.7.3
4
Priced Option - Communications (MXB)
Perform PAWS/TOPS Repair

1.8.7.4
1.8.7.4
4
Priced Option - Communications (MXB)
Install copper and Fiber Optic Communications Cable

1.8.7.5
1.8.7.5
4
Priced Option - Communications (MXB)
Perform Communications Cable Repair

1.8.7.6
1.8.7.6
4
Priced Option - Communications (MXB)
Expand Cable Backbone

1.8.8
1.8.8
3
Technical Services (O&M), Nominal 48 Hrs
Communication Support—Antigua AS

1.8.9
1.8.9
3
Technical Services (O&M), Nominal 48 Hrs
Communications Support—Ascension AAF

1.8.9.1
1.8.9.1
4
Technical Services (O&M), Nominal 48 Hrs
GHF/Weather Intercept Facility O&M

1.8.10
1.8.10
3
Technical Services (O&M), Nominal 48 Hrs
Naval Ordnance Test Unit (NOTU)

1.8.11
1.8.11
3
Technical Services (O&M), Nominal 48 Hrs
Air Force Research Laboratory (AFRL) Ionospheric Scintillation's Monitoring—Ascension AAF

1.8.12
1.8.12
3
Technical Services (O&M), Nominal 48 Hrs
NASA Communications Support

1.8.13
1.8.13
3
Technical Services (O&M), Nominal 48 Hrs
AFTAC Support

1.8.14
1.8.14
3
Range Communications Sustainment
Depot Level Systems Maintenance

1.8.14.1
1.8.14.1
4
Range Communications Sustainment
Test and Evaluation

1.8.15
1.8.15
3
Range Communications Sustainment
Communications Engineering Support

1.8.16
1.8.16
3
Range Communications Sustainment
Communications Systems Engineering and Analysis

1.8.16.1
1.8.16.1
4
Range Communications Sustainment
Communications Engineering Support Services

1.8.16.2
1.8.16.6
4
Range Communications Sustainment
Communications Housing Maintenance

1.8.17
1.8.17
3
Range Communications Sustainment
Sustaining Engineering Projects

1.8.18
1.8.18
3
Range Communications Sustainment
Communications Engineering Program and Project Management and Control

1.8.18.1
1.8.18.1
4
Range Communications Sustainment
Fabrication and Drafting Sources

1.8.18.2
1.8.18.2
4
Range Communications Sustainment
Communication Liaison Services

1.8.18.3
1.8.18.3
4
Range Communications Sustainment
Communication Fabrication Services

1.8.18.4
1.8.18.4
4
Range Communications Sustainment
COTS Acceptance Testing

1.8.18.5
1.8.18.5
4
Range Communications Sustainment
Development Testing

1.8.19
1.8.19
3
Range Communications Sustainment
Software Systems

1.8.20
1.8.20
3
Range Communications Sustainment
Configuration Management Program

1.8.20.1
1.8.20.1
4
Range Communications Sustainment
ICWG Support

1.8.20.2
1.8.20.2
4
Range Communications Sustainment
Configuration Identification Services

1.8.20.3
1.8.20.3
4
Range Communications Sustainment
Conduct Configuration Audits

1.8.20.4
1.8.20.4
4
Range Communications Sustainment
Support CCB Processes CDRL A404A

1.8.20.5
1.8.20.5
4
Range Communications Sustainment
Develop PSP Cost Estimates

1.8.21

3

Reserved

1.8.22
1.8.22
3
Technical Services (O&M), Nominal 48 Hrs
Communication Computer Systems

1.8.23
1.8.23
3
Technical Services (O&M), Nominal 48 Hrs
Communication-Computer General Support

1.8.23.1
1.8.23.5
4
Technical Services (O&M), Nominal 48 Hrs
Maintain Drawings, Services and Database

1.8.24
1.8.24
3
Technical Services (O&M), Nominal 48 Hrs
PC-Information Processing Management Systems (PC-IPMS)

1.8.25
1.8.25
3
Technical Services (O&M), Nominal 48 Hrs
Electronic Office Automation System (EOAS)

1.8.26
1.8.26
3
Technical Services (O&M), Nominal 48 Hrs
Circuit Layout Systems

1.8.27
1.8.27
3
Technical Services (O&M), Nominal 48 Hrs
Networked Computer Systems Support

1.8.28
1.8.28
3
Technical Services (O&M), Nominal 48 Hrs
User Computer Systems Support

1.8.29
1.8.29
3
Technical Services (O&M), Nominal 48 Hrs
Global Command and Control System (GCCS)

1.9
1.9
2
Technical Services (O&M), Nominal 48 Hrs
Technical Support

1.9.1
RESERVED 




1.9.2
1.9.2
3
Technical Services (O&M), Nominal 48 Hrs
Electro-Chemical Laboratory Equipment Maintenance Support

1.9.3
1.9.3
3
Technical Services (O&M), Nominal 48 Hrs
Technical Library Services

1.10
1.1
2
Technical Services (O&M), Nominal 48 Hrs
Facilities and Support Services

1.10.1
1.10.1
3
Technical Services (O&M), Nominal 48 Hrs
Rangewide Services

1.10.1.1
1.10.1.1
4
Technical Services (O&M), Nominal 48 Hrs
Energy Conservation Program

1.10.1.2
1.10.1.2
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Services

1.10.1.3
1.10.1.3
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Plans and Programs

1.10.1.4
1.10.1.4
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Sampling, Analysis, and Monitoring

1.10.1.5
1.10.1.5
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Engineering and Technical Support

1.10.1.6
1.10.1.6
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Impact Analysis Process (EIAP)

1.10.1.7
1.10.1.7
4
Technical Services (O&M), Nominal 48 Hrs
Hazardous Waste Management Services

1.10.1.8
1.10.1.8
4
Technical Services (O&M), Nominal 48 Hrs
Hazardous Materials Management and Spill Response

1.10.1.9
1.10.1.9
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Awareness Training

1.10.1.10
1.10.1.10
4
Technical Services (O&M), Nominal 48 Hrs
Solid Waste Management Services

1.10.1.11
1.10.1.11
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Compliance Assessment and Management Program (ECAMP)

1.10.1.12
1.10.1.12
4
Technical Services (O&M), Nominal 48 Hrs
Environmental Impact: Mitigation, Restoration, and Cleanup

1.10.1.13
1.10.1.13
4
Technical Services (O&M), Nominal 48 Hrs
Cultural Resources

1.10.1.14
1.10.1.14
4
Technical Services (O&M), Nominal 48 Hrs
Natural Resources Services

1.10.2
1.10.2
3
Technical Services (O&M), Nominal 48 Hrs
Facilities Support

1.10.2.1
1.10.2.1
4
Technical Services (O&M), Nominal 48 Hrs
Management and Engineering

1.10.2.2
1.10.2.2
4
Technical Services (O&M), Nominal 48 Hrs
Infrastructure Management

1.10.2.3
1.10.2.3
4
Technical Services (O&M), Nominal 48 Hrs
Work Reception, Processing, and Production Control

1.10.2.4
1.10.2.4
4
Technical Services (O&M), Nominal 48 Hrs
Comprehensive Planning

1.10.2.5
1.10.2.5
4
Downrange A & E
Engineering Programming

1.10.2.6
1.10.2.6
4
Downrange A & E
Plant/Facilities Engineering Services

1.10.2.7
1.10.2.7
4
Downrange A & E
Maintain Technical Reference Material

1.10.2.8
1.10.2.8
4
Downrange A & E
Reliability Centered Maintenance (RCM)

1.10.2.9
1.10.2.9
4
Technical Services (O&M), Nominal 48 Hrs
Recurring Work Program (RWP)

1.10.2.10
1.10.2.10
4
Downrange A & E
Utilities Management

1.10.2.11
1.10.2.11
4
Downrange A & E
Manage RPIE, AGE, and PCCIE

1.10.2.12
1.10.2.12
4
Downrange A & E
Crane Management Program (CMP)

1.10.2.13
1.10.2.13
4
Downrange A & E
Corrosion Control Management and Engineering Services

1.10.2.14
1.10.2.14
4
Downrange A & E
Grounding Systems and Engineering Services

1.10.2.15
1.10.2.15
4
Downrange A & E
Seismic Safety

1.10.2.16
1.10.2.16
4
Technical Services (O&M), Nominal 48 Hrs
Sign Maintenance Program

1.10.2.17
1.10.2.17
4
Technical Services (O&M), Nominal 48 Hrs
Cross Connection Control Program

1.10.2.18
1.10.2.18
4
Technical Services (O&M), Nominal 48 Hrs
Special Hazardous Material (HAZMAT) Program Management

1.10.2.19
1.10.2.19
4
Downrange Construction
Prepare Work Order Cost Estimates

1.10.2.20
1.10.2.20
4
Downrange A & E
Facilities Engineering Services and Studies

1.10.2.21
1.10.2.21
4
Downrange A & E
Design/Construction Engineering

1.10.2.22
1.10.2.22
4
Downrange A & E
Engineering Project Services

1.10.2.23
1.10.2.23
4
Downrange A & E
Engineering Design Services

1.10.2.24
1.10.2.24
4
Downrange Construction
Construction Management Services (CMS)

1.10.3
1.10.3
3
Technical Services (O&M), Nominal 48 Hrs
Facilities Operations, Maintenance and Repair—Antigua AS

1.10.3.1
1.10.3.1
4
Technical Services (O&M), Nominal 48 Hrs
General Information

1.10.3.2
1.10.3.2
4
Technical Services (O&M), Nominal 48 Hrs
Roads and Grounds Maintenance and Repair

1.10.3.3
1.10.3.3
4
Technical Services (O&M), Nominal 48 Hrs
Fire Detection and Alarm System Maintenance and Repair

1.10.3.4
1.10.3.4
4
Technical Services (O&M), Nominal 48 Hrs
Fixed Crane Management, Maintenance, and Certification

1.10.3.5
1.10.3.5
4
Technical Services (O&M), Nominal 48 Hrs
Electric Production System Operation and Maintenance

1.10.3.6
1.10.3.6
4
Technical Services (O&M), Nominal 48 Hrs
Electrical Distribution System O&M

1.10.3.7
1.10.3.7
4
Technical Services (O&M), Nominal 48 Hrs
Low Voltage Electric System Maintenance and Repair

1.10.3.8
1.10.3.8
4
Technical Services (O&M), Nominal 48 Hrs
Water Systems O&M

1.10.3.9
1.10.3.9
4
Technical Services (O&M), Nominal 48 Hrs
Wastewater System O&M

1.10.3.10
1.10.3.10
4
Technical Services (O&M), Nominal 48 Hrs
Water-and Dry-Based Fire Protection System O&M

1.10.3.11
1.10.3.11
4
Technical Services (O&M), Nominal 48 Hrs
HVAC and Refrigeration System O&M

1.10.3.12
1.10.3.12
4
Technical Services (O&M), Nominal 48 Hrs
Fuel Storage System and Tank Inspection and Maintenance

1.10.3.13
1.10.3.13
4
Technical Services (O&M), Nominal 48 Hrs
Tower Systems Inspection and Maintenance

1.10.3.14
1.10.3.14
4
Technical Services (O&M), Nominal 48 Hrs
Locksmith/Security Container Services

1.10.3.15
1.10.3.15
4
Technical Services (O&M), Nominal 48 Hrs
Asbestos Removal and Disposal Services

1.10.3.16
1.10.3.16
4
Technical Services (O&M), Nominal 48 Hrs
Refuse Collection

1.10.3.17
1.10.3.17
4
Technical Services (O&M), Nominal 48 Hrs
Custodial Services

1.10.4
1.10.4
3
Technical Services (O&M), Nominal 48 Hrs
Facilities Operations, Maintenance, and Repair—Ascension AAF

1.10.4.1
1.10.4.1
4
Technical Services (O&M), Nominal 48 Hrs
General Information

1.10.4.2
1.10.4.2
4
Technical Services (O&M), Nominal 48 Hrs
Roads and Grounds Maintenance and Repair

1.10.4.3
1.10.4.3
4
Technical Services (O&M), Nominal 48 Hrs
Fire Detection and Alarm System Maintenance and Repair

1.10.4.4
1.10.4.4
4
Technical Services (O&M), Nominal 48 Hrs
Intrusion Detection and Alarm System (IDAS) Maintenance and Repair

1.10.4.5
1.10.4.5
4
Technical Services (O&M), Nominal 48 Hrs
Fixed Crane Management, Maintenance, and Certification

1.10.4.6
1.10.4.6
4
Technical Services (O&M), Nominal 48 Hrs
Electrical Production System O&M

1.10.4.7
1.10.4.7
4
Technical Services (O&M), Nominal 48 Hrs
Electrical Distribution System O&M

1.10.4.8
1.10.4.8
4
Technical Services (O&M), Nominal 48 Hrs
Low Voltage Electric System Maintenance and Repair

1.10.4.9
1.10.4.9
4
Technical Services (O&M), Nominal 48 Hrs
Water System O&M

1.10.4.10
1.10.4.10
4
Technical Services (O&M), Nominal 48 Hrs
Wastewater System O&M

1.10.4.11
1.10.4.11
4
Technical Services (O&M), Nominal 48 Hrs
Water Deluge and Water- and Dry-Based Fire Protection System O&M

1.10.4.12
1.10.4.12
4
Technical Services (O&M), Nominal 48 Hrs
HVAC and Refrigeration System O&M

1.10.4.13
1.10.4.13
4
Technical Services (O&M), Nominal 48 Hrs
Fuel Storage System and Tank Inspection and Maintenance

1.10.4.14
1.10.4.14
4
Technical Services (O&M), Nominal 48 Hrs
Tower Systems Inspection and Maintenance

1.10.4.15
1.10.4.15
4
Technical Services (O&M), Nominal 48 Hrs
Locksmith/Security Container Services

1.10.4.16
1.10.4.16
4
Technical Services (O&M), Nominal 48 Hrs
Asbestos Removal Services

1.10.4.17
1.10.4.17
4
Technical Services (O&M), Nominal 48 Hrs
Refuse Collection

1.10.4.18
1.10.4.18
4
Technical Services (O&M), Nominal 48 Hrs
Custodial Services

1.10.5
1.10.5
3
Technical Services (O&M), Nominal 48 Hrs
Protective Services

1.10.6
1.10.6
3
Technical Services (O&M), Nominal 48 Hrs
Incident Prevention/Protection Control

1.10.6.1
1.10.6.1
4
Technical Services (O&M), Nominal 48 Hrs
General Information

1.10.6.2
1.10.6.2
4
Technical Services (O&M), Nominal 48 Hrs
Incident Command

1.10.7
1.10.7
3
Technical Services (O&M), Nominal 48 Hrs
Alarm/Communications System Operation and Monitoring

1.10.8
1.10.8
3
Technical Services (O&M), Nominal 48 Hrs
Fire Protection and Rescue Services

1.10.8.1
1.10.8.1
4
Technical Services (O&M), Nominal 48 Hrs
Fire Prevention Programs

1.10.8.2
1.10.8.2
4
Technical Services (O&M), Nominal 48 Hrs
Fire Protection and Rescue Services—Antigua AS

1.10.8.3
1.10.8.3
4
Technical Services (O&M), Nominal 48 Hrs
Fire Protection Services—Ascension AAF

1.10.9
1.10.9
3
Technical Services (O&M), Nominal 48 Hrs
Security Enforcement

1.10.9.1
1.10.9.1
4
Technical Services (O&M), Nominal 48 Hrs
Security Enforcement Planning and Management

1.10.9.1.1
1.10.9.1.1
5
Technical Services (O&M), Nominal 48 Hrs
Security Enforcement—Antigua AS

1.10.9.1.2
1.10.9.1.2
5
Technical Services (O&M), Nominal 48 Hrs
Security Enforcement—Ascension AAF

1.10.10
1.10.10
3
Technical Services (O&M), Nominal 48 Hrs
Airfield Services

1.10.10.1
1.10.10.1
4
Technical Services (O&M), Nominal 48 Hrs
Airfield Operations Management—Ascension AAF Management

1.10.10.2
1.10.10.2
4
Technical Services (O&M), Nominal 48 Hrs
Airfield Operations Services—Ascension AAF

1.10.10.3
1.10.10.3
4
Technical Services (O&M), Nominal 48 Hrs
Air Traffic Control—Ascension AAF

1.10.10.4
1.10.10.4
4
Technical Services (O&M), Nominal 48 Hrs
Flight Operations and ground Support Services—Antigua AS

1.10.11
1.10.11
3
Technical Services (O&M), Nominal 48 Hrs
Vehicle and Equipment Services

1.10.11.1
1.10.11.1
4
Technical Services (O&M), Nominal 48 Hrs
Vehicle and Equipment Management

1.10.11.2
1.10.11.2
4
Technical Services (O&M), Nominal 48 Hrs
Operator Requirements

1.10.11.3
1.10.11.3
4
Technical Services (O&M), Nominal 48 Hrs
Vehicle and Equipment Maintenance and Repair—Antigua AS

1.10.11.4
1.10.11.4
4
Technical Services (O&M), Nominal 48 Hrs
Vehicle and Equipment Maintenance and Repair—Ascension AAF

1.10.12
1.10.12
3
Technical Services (O&M), Nominal 48 Hrs
Downrange Transportation Services

1.10.12.1
1.10.12.1
4
Technical Services (O&M), Nominal 48 Hrs
Airlift Services

1.10.12.2
1.10.12.2
4
Technical Services (O&M), Nominal 48 Hrs
Sealift Cargo Services

1.10.13
1.10.13
3
Technical Services (O&M), Nominal 48 Hrs
Customer Services

1.10.13.1
1.10.13.1
4
Technical Services (O&M), Nominal 48 Hrs
Dining Services

1.10.13.2
1.10.13.2
4
Technical Services (O&M), Nominal 48 Hrs
Lodging Services

1.10.13.3
1.10.13.3
4
Technical Services (O&M), Nominal 48 Hrs
Reimbursable Medical Services

1.10.13.4
1.10.13.4
4
Technical Services (O&M), Nominal 48 Hrs
Morale, Welfare, and Recreation (MWR) Services

1.10.13.5
1.10.13.5
4
Technical Services (O&M), Nominal 48 Hrs
Non-45 SW Customer Support Services
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5.4 Historic and Projected Workload

The following information summarizes workload in various functional areas of the RTSC.

5.4.1 Eastern Range Launch Forecast (from 1998 45th Space Wing Planning Guidance Document)


FY99
FY00
FY01
FY02
FY03
FY04
FY05


Expendable Launch Vehicles









 Atlas II/III/CC/Booster
9
9
4
6
5
4
4
LockMart

 Delta 73xx/74xx/II/III/IV
14
13
15
15
15
4
8
Boeing LockMart

 Titan IV inertial upper stage (IUS)/Centaur
2
2
2
2
1


LockMart

 Pegasus, Athena 1&2
2
1
1




LockMart

 EELV (DoD)



1
5
7
5
USAF

Ballistic









 Trident I
1
1
1




USN

 Trident II
2
2
2
4
2
2
2
USN

 UK Trident II

1





UK

Shuttle
6
9
7
7
8
7
7
NASA

Total
36
38
32
35
36
24
26
227

5.4.2 PAW/TOPS Depot Level Repair Items

Annual Average Of Equipment Repaired

TOPS
250

PA
30

MISC
175

Flight Operations—Antigua AS Historical Workload Summary


Total Operations
USAF AMC
USAF Other
US Navy
US Coast Guard
Other

Nov. ’96
22
12
0
8
2
0

Dec. ’96
18
12
4
2
0
0

Jan. ’97
28
16
0
8
4
4

Feb. ’97
32
16
12
4
0
0

Mar. ’97
30
16
12
0
2
0

Apr. ’97
32
20
12
0
0
0

May. ’97
26
16
6
4
0
0

Jun. ’97
24
16
0
2
6
0

Jul. ’97
34
20
10
0
4
0

Aug. ’97
20
16
4
0
0
0

Sep. ’97
20
16
4
0
0
0

Oct. ’97
24
20
2
2
0
0

TOTAL
310
196
66
30
18
4

Flight Operations—Ascension AAF Historical Workload Summary


Total Landings
Total Takeoffs
USAF/USN Landings
USAF/USN Takeoffs
RAF/RN Landings
RAF/RN Takeoffs
Other Landings
Other Takeoffs

FY 96









Oct. ’95
50
50
11
11
38
38
1
1

Nov. ’95
34
33
11
11
23
22
0
0

Dec. ’95
44
46
23
24
19
20
2
2

Jan. ’96
39
38
9
9
30
29
0
0

Feb. ’96
51
50
25
24
25
25
1
1

Mar. ’96
31
31
4
5
26
26
1
0

Apr. ’96
41
42
19
19
18
18
4
5

May ’96
34
34
11
11
21
21
2
2

Jun. ’96
31
31
4
4
27
27
0
0

Jul. ’96
45
44
20
19
22
22
3
3

Aug. ’96
31
32
12
13
19
19
0
0

Sep. ’96
54
52
10
8
42
42
2
2

TOTAL
485
483
159
158
310
309
16
16

FY 97









Oct. ’96
32
34
8
10
24
24
0
0

Nov. ’96
42
42
6
6
32
32
4
4

Dec. ’96
30
30
7
7
18
18
5
5

Jan. ’97
32
32
7
7
25
25
0
0

Feb. ’97
53
52
33
32
18
18
2
2

Mar. ’97
65
62
40
38
21
21
4
3

Apr. ’97
43
46
21
24
18
17
4
5

May ’97
75
72
26
24
46
45
3
3

Jun. ’97
25
28
8
11
17
17
0
0

Jul. ’97
45
44
10
9
24
24
11
11

Aug. ’97
53
54
21
22
21
21
11
11

Sep. ’97
51
49
30
28
20
20
1
1

TOTAL
546
545
217
218
284
282
45
45

Airfield Services, Airfield Users, and Aircraft Types

ASCENSION AAF

Service
Aircraft

US Air Force
C-5

US Air Force
C-17

US Air Force
C-130

US Air Force
C-135

US Air Force
C-141

US Navy
C-9

US Navy
P-3

US Navy
SH-7

Royal Air Force
C-2

Royal Air Force
C-130

Royal Air Force
KC-1

Royal Air Force
F-3

Royal Air Force
Nimrod

Royal Navy
Lynx

Russian
AN-12

Brazilian
C-130

Canadian
CP-140

S. African
C-130

ANTIGUA AS

Service
Aircraft

US Air Force
C-5

US Air Force
C-17

US Air Force
C-20

US Air Force
C-130

US Air Force
C-141

US Coast Guard
C-130

US Navy
E-2

US Navy
P-3


H-65 Helicopter

Sites Requiring Periodic Security Surveillance—Antigua AS

Facility No.
Facility Name

35214
CIF

39531
Command Destruct

24911
Comm Ops Building

34512
91.14 Radar

35221
Telemetry Building

34200
Transceiver Building

Sites Requiring Periodic Security Surveillance—Ascension AAF

Facility No.
Facility Name

24243
CIF

12225
Command Control

12134
Comm Ops Building

24227
Control Tower

16545
12.15 Radar

24238
12.18 Radar 

15015
Receiver Building

12180
SATCOM & GPS Building

12283
Telemetry Building

12133
Timing Building

41011
Transmitter Building

Fire Protection Services Historical Workload Summary—Antigua AS

FY97 FIRE STATION ACTIVITY

Activity
Workload

Actual Fires
1

Fire Alarm Activation
179

Rescues
0

FY97 FIRE SERVICES WORKLOAD

Activity
Workload

Fire Inspections
94

Facility Fire Prevention and Protection Record (AF Form 218)
1

Fire Prevention Visit Report (AF Form 1487)
6

USAF Welding, Cutting, and Brazing Permit (AF Form 592)
38

Fire Protection Services Historical Workload Summary—Ascension AAF

FY97 FIRE STATION ACTIVITY

Activity
Workload

Actual Fires
1

Fire Alarm Activation
148

Aircraft Crash Rescue
0

Other Rescue
0

FY97 FIRE SERVICES WORKLOAD

Activity
Workload

Fire Inspections
125

Facility Fire Prevention and Protection Record (AF Form 218)
28

Fire Prevention Visit Report (AF Form 1487)
14

USAF Welding, Cutting, and Brazing Permit (AF Form 592)
114

Representative Projects List—Antigua AS


FY
Construction Method

Project No

Title/Description

CWE x $1000

97

961905
P2-OPPORTUNITY ASSESSMENT
10.7

97
Contract
951911
REPLACE BOTTLED GAS STORAGE
150

97
Contract
971960
TESS-CODE COMP REVIEW, DOWNRANGE
20

97
Contract
931811B2
INSTALL GEN/SWITCHGEAR
337

97
Contract
951951P2
REPAIR CIF, INTERIOR
241

97
Contract
971952
RSA-INSTALL POWER AND A/C
240

97
Contract
971904
INSTALL A/C IN UPS AT CIF
60

97
Contract
971905
STRUC INVESTIGATION, CIF
0

97
Contract
931810C1
CONSTRUCT WASHRACK, ANTIGUA
220

97
Contract
971900
QUARRY PLAN ASCENSION
100

97
In-House
971906
RPL TILE IN SNACK BAR
0

97
In-House
912813C
ALTER FAC FOR FIRE STATION
60

97
In-House
931846
SAFETY CAGES, WATER TANKS
75

97
In-House
971902
REPLACE WATER LINES TO RADAR
60

97
In-House
971903
INSTALL SIDING, FAC 25037
84.3

97
In-House
971950
RSA SUPPORT, ANT
49

97
In-House
971907
CONSTRUCT WASTE WATER LAB
0

97
In-House
971908
CORROSION CONTROL, UTAS
45




FY97 Total
1,752.00

98

98-1111
HAZMART IMPLEMENTATION
0

98

981902
P2-HAZMART IMPLEMENTATION
50

98
Contract
951901
INDUSTRIAL PRETREATMENT
0

98
Contract
981903B
CIF-RPR UTAS ANT
150

98
Contract
981903C
CIF-UPG UTAS ANT
200

98
Contract
981901
FY98/IDIQ-FAC RMVL/DISPLAY SERVICE
70.3

98
Contract
981900
INEL SERVICES, ANTIGUA
75

98
Contract
951910
CMPL-REPAIR POL SYSTEM, ANT
300

98
Contract
951926
P2-CONSTRUCT INCINERATOR
221

98
Contract
961906
P2-HAZMART COMPUTER EQUIPMENT
13.2

98
Contract
961907
P2-CONSTRUCT HAZMART FACILITY
475

98
In-House
981904
INSTALL MEZZANINE WAREHOUSE #10
0

98
In-House
961904
P2-REFRIGERANT LIQUID GAUGES
6




FY98 Total
1,555.10

99

981992
P2-HAZMAT STORAGE SHELTERS
60

99

991902
P2-HAZMART HSMS HARDWARE
5

99
Contract
941823
CORROSION CONTROL, VAR.
90

99
Contract
931875
WAT RAW WATER SYSTEM, ANTIGUA
322

99
Contract
931802B
REPAIR MOTOR POOL
300

99
Contract
931802C
REPAIR/UPGRADE MOTOR POOL
200

99
Contract
931876
REPAIR/UPGRADE LAUNDRY FACILITY
280

99
Contract
991901
FY99/DN RNG FAC RMVL/DISPLAY SERVICE
46.3

99
Contract
931879B
GEN REPAIRS DORM C, BLDG 24907
450

99
Contract
931879C
UPGRADE DORM C, BLDG 24907
110

99
In-House
971951
CIF-INSTALL ANT PED ACCESS
35




FY99 Total
1,898.30

00
Contract
971901
P2-UPDATE OPPORTUNITY ASSESSMENT
20

00
Contract
981930
CIF UPGRADE UTA #1
250

00
Contract
941833
CORROSION CONTROL, VAR.
100

00
Contract
941808
P-RPL HALON SYS, COM OPS
42.1

00
Contract
941810
P-RPL HALON SYS, RADAR
136.8

00
Contract
951902
RPL INEFFICIENT LGHT-FEMP
150

00
Contract
961902
RELINE FREEZERS. DINING HALL
92




FY00 Total
790.9

01
Contract
11901
FY01/IDIQ-FAC RMVL/DISPLAY SERVICE
100

01
Contract
941837
CORROSION CONTROL, VAR.
100

01
Contract
931868
REMOVE ASBESTOS, VAR.
80

01
Contract
941834
REPAIR ELECTRICAL, VAR.
100

01
Contract
941811
P-RPL HALON SYS, TELEM
86

01
Contract
941858
P-RPL HALON SYS, COMM DESTRUCT
42.1

01
Contract
941825
MAINTAIN ROADS/ PARKING, VAR
100

01
Contract
931878
MAINT TENNIS/BBALL COURTS
65

01
Contract
876015B
RPR RACQUETBALL COURTS B-24948
270

01
Contract
931888
HOBBY SHOP
80

01
In-House
951907
CONSTRUCT MAINTENANCE BLDG.
40




FY01 Total
1,063.00

02
Contract
941839
MAINTAIN ROADS/ PARKING, VAR
100

02
Contract
941830
MAINTAIN ROADS/ PARKING, VAR
100

02
Contract
941838
REPAIR ELECTRICAL VAR
100




FY02 Total
300

03
Contract
31901
FY03/IDIQ-FAC RMVL/DISPL SVC
100

03
Contract
941835
MAINTAIN ROADS/ PARKING, VAR
100




FY03 Total
200




FY97 -- FY03 Total
7,559.30

Representative Projects List—Ascension AAF


FY
Construction Method

Project No

Title/Description

CWE x $1000

97

96-1812
P2, RECYCLING CRUSHER/BAILER
0

97

961812
DELETE PROJECT
0

97

961813
P2, TRAINING HAZMART PERSONNEL
0

97

961816
P2-OPPORTUNITY ASSESSMENT
13.1

97
Contract
971808
SAT-SAR
0

97
Contract
973001
WHSE SUP & EQUIP BSE FACILITY
0

97
Contract
971852
RSA-CONSTRUCT ANTENNA PAD
183

97
Contract
971853
RSA-CONSTRUCT ANTENNA PAD
268

97
In-House
922806D
RENOVATE DINING HALL, ASC
35.8

97
In-House
971807
REMOVE GROUNDING ATTACHMENTS
0

97
In-House
971810
UPGRADE ELEC, AGE SHOP
0

97
In-House
971811
RPL STORM DOORS, ADMIN 1&2
0

97
In-House
971813
CORROSION CONTROL/ UTA’S
45

97
In-House
931837B
RPL OIL SWITCHES, FEEDER 3
500

97
In-House
931841C
GENERAL SITE IMPROVEMENTS
50

97
In-House
931877
MAINT RECREATION CRTS
40

97
In-House
961808
REPAIR ROOF AND A/C DISPENSARY
50

97
In-House
971800
REPAIR A/C FAC 12280
75

97
In-House
971802
REPLACE CATTLE CROSSINGS
32

97
In-House
971803
CONSTRUCT COVERED STORAGE
30

97
In-House
971804
INSTALL FANS WHSE 5
17

97
In-House
971850
RSA SUPPORT, ASC
75

97
In-House
971812
CONSTRUCT SHELTER FACILITY
0




FY97 Total
1,413.90

98

981801
P2-HAZMART IMPLEMENTATION
50

98
Contract
951821
HAZARDOUS WASTE SHOP
250

98
Contract
953101
GPS INSTRUMENTATION FACILITY
0

98
Contract
902816
CONST VEH PAINT BOOTH ASC
290

98
Contract
971809
REPLENISH AGGREGATE STOCKPILE
50

98
Contract
971830
FY98-DEMOLITION, VARIOUS
105

98
Contract
951810
DEMOLITION, POWER PLANT
213

98
Contract
951803
REPAIR FACILITY 12120
850

98
Contract
981800
INEL SERVICES, ASCENSION
75

98
Contract
931883
RPR/INSTALL LIGHTING, VAR
205

98
Contract
951820
CMPL,UPGRADE MOGAS SYSTEM
0

98
Contract
961814
P2-HAZMART COMPUTER EQUIPMENT
13.2

98
Contract
961815
P2-CONSTRUCT HAZMART FACILITY
465

98
Contract
981802
RPL POL TANKS
0

98
Contract
981803
RPL POL TANKS
0

98
Contract
981804
RPL VALVES, PIPING, PUMPS, POL
0

98
Contract
981805
PRODUCT RECOVERY SYSTEM, POL
0

98
Contract
981806
RPL CONTAINMENT POL SITE
0

98
Contract
981807
INSTALL EXTINGUUISHING SYSTEM
0

98
Contract
981808
UPGRADE MOGAS TANKS
0

98
In-House
981811
PAVE TRAINING AREA
0

98
In-House
971830F2
DEMOLITION, BASHERVILLE
18




FY98 Total
2,584.20

99

981883
P2-HAZMAT STORAGE SHELTERS
40

99

981894
CMPL-ELIM POTABLE WATER SYSTEM
290

99

981895
CMPL-INST BACKFLOW PREVENTERS
150

99

991800
P2-HAZMART HSMS HARDWARE
5

99
Contract
943101
FACILITY MAINTENANCE BUILDING
0

99
Contract
943102
VEHICLE & HEAVY EQ MAINT FAC
0

99
Contract
951811
RPL INEFFICIENT LIGHT-FEMP
189

99
Contract
981830
CIF UPGRADE UTA #2
250

99
Contract
941845
CORROSION CONTROL, WHSE 12013
100

99
In-House
971851
CIF-INSTALL ANT PED ACCESS
30




FY99 Total
1,054.00

00
Contract
1801
FY00/IDIQ-FAC RMVL/DISPL SVC
100

00
Contract
971806
P2-UPDATE OPPORTUNITY ASSESSME
20

00
Contract
941812
P-RPL HALON SYS, COMM OPS
47.9

00
Contract
941813
P-RPL HALON SYS, TELEMETRY
47.9

00
Contract
941814
P-RPL HALON SYS, RECEIVER BUIL
47.9

00
Contract
941815
P-RPL HALON SYS, TRANSMIT BLDG
47.9

00
Contract
941818
P-REPL HALON SYS, GPS/SATCOM
146

00
Contract
941859
P-RPL HALON SYS, 12:15 RADAR
47.9

00
Contract
931864
UPGRADE WAREHOUSE 6
73

00
Contract
951817
CONSTRUCT WALK-IN COOLER
245




FY00 Total
823.2

01
Contract
943107
SLFI UPGRADE POL STORAGE TANKS
2.5

01
Contract
941849
CORROSION CONTROL, VAR.
100

01
Contract
922844
RPR POTABLE WATER LINES
380

01
Contract
931872
REPAIR ELECTRICAL SYS
100

01
Contract
951812
REPLACE FIRE ALARMS, VAR.
55

01
Contract
922845
EXT INSULATION DORMS 15/16/17
250

01
Contract
961801B
REPAIR DORM 3, ASC BLDG 12143
570

01
Contract
961801C
UPGRADE DORM 3, ASC BLDG 12143
42

01
Contract
931823B
REPAIR DORM 1, ASC BLDG 12141
550

01
Contract
931823C
UPGRADE DORM 1 BLDG 12141
42

01
Contract
961802B
REPAIR DORM 2, BLDG 12142
570

01
Contract
961802C
UPGRADE DORM 2, BLDG 12142
42

01
Contract
931869B
GEN RPR, DORMS 7 & 8 (12175/6)
1,150.00

01
Contract
931869C
UPGR DORMS 7 & 8 BLDGS 12175/6
85

01
Contract
931815C
HYDRANT SYSTEM, AIRFIELD
50

01
Contract
931824
RPR HVAC, VOLCANO CLUB
150

01
Contract
931829
CONST FIRE SUPPORT FACILITY
168.3

01
Contract
931843
RPR/UPG SHIPPING/RECEIVING
135

01
Contract
951805
RPL O/H DIST TO SALTWATER PUMP
625

01
Contract
961803
REMOVE POL SYSTEM, WEATHER
500

01
Contract
971805
REROOF VARIOUS FACILITIES
85




FY01 Total
5,651.80

02
Contract
21801
FY02/IDIQ-FAC RMVL/DISPL SVC
100

02
Contract
981809
CONNECT WAREHOUSES
0

02
Contract
981810
CONSTRUCT PUMP OPER TNG FAC
0

02
Contract
941851
MAINTAIN ROADS/ PARKING, VAR
100

02
Contract
922846
CORROSION CONTROL, (4) DORMS
300

02
Contract
961809
RPL SALTWATER LINES, MAINBASE
1,200.00

02
Contract
931880
GEN RPR, LAUNDRY FAC
200

02
Contract
885024
SHED ROOF/HOIST HVY EQUIP
260.5

02
Contract
931816
CONST POL WORKSHOP
45.9

02
Contract
931826
SHOP/STRG AREA, 12.15 RADAR
214.2

02
Contract
931863
CONST BATTERY SHOP
150

02
Contract
941850
REPAIR ELECTRICAL VAR
120

02
Contract
941853
CORROSION CONTROL, VAR.
100

02
Contract
951818
CONSTRUCT SUPPLY WAREHOUSE
260

02
Contract
951822
UPGRADE VEHICLE FUEL STATION
90

02
Contract
961810
RPL O/H ELEC, SAINTS AREA
25

02
Contract
961811
RPL POT/ WTR LINES, MAINBASE
600

02
Contract
971801
REPAIR FACILITY 25320
24




FY02 Total
3,789.60

03
Contract
902805
RPR MOVIE THEATER
200

03
Contract
902808B
REPAIRS TO PAX TERM FAC
114.5

03
Contract
902808C
CNVT OLD THEATER TO PAX TERM
226

03
Contract
931804C
CONST HIGH VOLTAGE SHOP
203.3

03
Contract
931825
AUTO HOBBY SHOP
180

03
Contract
931882
CONST RESTROOM, SANDBLAST AREA
40

03
Contract
931885
CONST TENNIS COURTS
60

03
Contract
932800
CONST POT WTR STRGE TANK, ASC
290

03
Contract
941852
GENERAL SITE IMPROVEMENTS
50

03
Contract
941854
REPAIR ELECTRICAL VAR
100

03
Contract
941855
MAINTAIN ROADS/ PARKING, VAR
100

03
Other
931814C
CONST MARINE STORAGE FAC
170




FY03 Total
1,733.80

04
Contract
951819
RPR DORMS 4 AND 5, FAC 12125
700




FY04 Total
700

05
Contract
931819B
REPAIR DISPENSARY, ASC 502.


05
Contract
931819C
UPGRD DISPENSARY, ASC 200.





FY05 Total
702.5




FY97—FY05 Total
18,453.00

Historical Workload Data—Antigua AS


EMERG
URGENT
ROUTINE
RWP

CARPENTER SHOP
0
6
581
297

ELECTRIC SHOP
1
134
800
1094

PLUMBING SHOP
1
249
520
401

POWER HOUSE
0
0
0
452

S.I.W.
0
4
130
151

ROADS AND GROUNDS
0
8
268
120

FAC PAINTERS
0
0
53
11

S.C.C.P.
0
0
69
0

POL
0
0
0
89

MOTOR POOL
0
0
0
72

AIR CONDITIONING
0
23
233
948

HI-LINE
0
5
90
223

MARINE
0
0
0
262

Historical Airlift Workload—Antigua AS

Date
Total Received (lbs)
Total Shipped (lbs)

Oct. ’96
56,633
20,000

Nov. ’96
32,272
20,000

Dec. ’96
52,222
20,000

Jan. ’97
73,665
20,000

Feb. ’97
75,426
20,000

Mar. ’97
41,946
20,000

Apr. ’97
24,717
20,000

May ’97
97,087
20,000

Jun. ’97
89,082
20,000

Jul. ’97
35,098
20,000

Aug. ’97
251,000
20,000

Sep. ’97
47,090
20,000

Total
876,238
240,000

Historical Airlift Workload—Ascension AAF

Date
Total Received (lbs)
Total Shipped (lbs) (includes DRMO)
DRMO Shipped (lbs)

Oct. ’96
84,041
57,248
10,820

Nov. ’96
108,024
55,994
25,400

Dec. ’96
172,534
60,322
0

Jan. ’97
86,620
62,441
15,105

Feb. ’97
136,217
34,650
4,370

Mar. ’97
133,946
47,597
4,990

Apr. ’97
79,731
51,725
0

May ’97
98,716
55,814
7,645

Jun. ’97
153,180
51,983
13,010

Jul. ’97
266,082
66,743
14,011

Aug. ’97
310,072
105,513
14,660

Sep. ’97
120,838
84,297
3,750

Total
1,750,001
734,327
113,761 

Historical Sealift Workload—Antigua AS

Date
Weight (tons)

Oct. ’96
30

Nov. ’96
48

Dec. ’96
26

Jan. ’97
44

Feb. ’97
44

Mar. ’97
39

Apr. ’97
184

May ’97
24

Jun. ’97
24

Jul. ’97
30

Aug. ’97
67

Sep. ’97
27

Historical Sealift Workload—Ascension AAF

Date
Weight (tons)

Nov. ’96
904

Apr. ’97
2,446

Jul. ’97
871

Nov. ’97
682

5.5 Operating Locations/Systems/Equipment

The following tables summarize major facilities, systems, utilities, and equipment to be operated and/or maintained by the Contractor.

5.5.1 Major Technical Systems
5.5.1.1 Metric Radars
Stations


KSC
CCAS
PAFB
JDMTA
ANT
ASC
ARG

Systems
MCBR
FPQ-

14
MPS-

39
FPS-

16(M)
FPQ-

14
FPQ-

14
FPW-

14
FPQ-

15
TPQ-18(M)
MCBR

Designator
19.17
19.14
1.39
1.16
0.14
28.14
91.14
12.15
12.18
53.17

Antenna dia (ft.)
12
26
12
12
29
29
29
40
29
12

Gain (dBi)
44
53
46
44
53
53
53
55
51
44

RFLG dBm
231
256
237
222
256
253
256
268
253
231

Transmitter max PW*
GaAsFET

MPS-36(5)
RCA

(5)
MOTR

(5)
RCA

(1)
RCA

(5)
RCA

(5)
RCA

(5)
FPS-

26(10)
FPS-

26
MPS-36(5)

Console
Manual
AMS
Manual
AMS
AMS
AMS
AMS
AMS
AMS
Manual

Computer
LSI-11
SEL

32/27
Encore

 RSX
LSI-

11
SEL

32/27
SEL

32/27
SEL

32/27
SEL

32/27
SEL32/

27
LSI-11

Polarization
V
V, C
V
V
V, C
V, C
V, C
RHC,

LHC
V, C
V

Peak power (MW)
1.0
2.5
0.8/1.0
1.0
2.5
2.5
2.5
2.5
2.5
1.0

*Microseconds


5.5.1.2 Optics

Capability
Quantity
Aperture (in)
Film (mm)
Accuracy*
Location

Cinetheodolites
6
9
35/Video
14
Mobile, KSC, CCAS

DOAMS
1
24
35/Video
14
Cocoa Beach

DOAMS
1
24
35/Video
14
Playalinda Beach

ROTI
1
24
35/Video/70
14
Melbourne Beach

IGOR
3
18
35/Video/70
14
*PAFB, 1-Mobile, KSC/CCAS

ATOTS
2
18
35/Video/70
14
Transportable, KSC/CCAS

IFLOT†
7
2/12
16/35/70 Video
-
KSC/CCAS

***KINETO (KTM)‡
13
2/12
16/35/70 Video
-
KSC/CCAS

**MOTS†
2
2/12
16/35/70 Video
-
KSC/CCAS

**Still
160
35 mm to 8x10
35 mm to 10 in
-
KSC/CCAS/PAFB

**Motion Picture
307
-
16/35/70 Video
-
KSC/CCAS


5.5.1.3 Telemetry

STATIONS


TEL-IV
JDMTA
ANT
ASC

Antennas
TAA-24A
TAA-3C
TAA-50(4)
TAA-8A
TAA-3C
TAA-3C-1
TAA-3C-2

 Diameter
24
33
50
80
33
33
33

 Frequency band (2)
S
S
S
S
S
S
S

G/T (dB/K)
16
18
26
27
17
16
18

Encoders (bits)
16
15
16
20
15
15
15

Computers
SEL32/27
SEL32/27
SEL32/27
SEL32/27

Rcvrs: Data Sngl Ch
34
34
24
28-30

Rcvrs: Tracking
4
8
4
4

Recorders (4mhz)*
14
8
6
6

Decoms (5Mb/s)†
3/10
9
4
2

Displays
20 pen, 17 oscillograph
1 oscillograph
4 pen
5 pen

*Plus four 2-Mhz FR 1400

†EMR 708/Aydin 1126B and Aydin 2000 (6 channel)


5.5.1.4 Flight Test Support System


JDMTA

Systems
M-43 (quad)

 Antenna (Note)
TAA-50 (4)

 Datacom
Microwave

 Satrack II rcv/rcd
4 Channel

 GPS reference rcvr
X


5.5.1.5 Command Destruct/Range Safety

Stations

Equipment
CCAS
JDMTA
ANT
Argentina

Transmitter, 0.6-kW
2
-
-
2

Transmitter, 10-kW
2
2
-


4-kW
-
-
2


Antennas





 Omni
1
-
-


 Sterrable
2
2
2
2

 Wide Beam
-
2
-


Monitor/Record
X
X
X
X

Central Control/Report
X
X
X
X


5.5.1.6 Timing




JDMTA




CCAS
JDMTA
FTSS II
ANT
ASC

Station clock time synchronization (us)
+0.1
+0.15
+0.15
+0.15
+0.15

Code formats generated (note number)
1
1
-
1
1

Cesium standards
4
3
3
3
3

Time Signal Generation & Distribution System (triplicate)
1
1
1
1
1

Loran-C receivers
2
1
1
1
1

UHF timing distribution system
1
-
-
-
-

Count/sequencer system
1
-
-
-
-

GPS timing receivers
2
1
1
1
2

GPS reference receivers
-
-
2
-
-


5.5.1.7 Meteorology


CCAS
KSC
PAFB
JDMTA
TALS
ASC

Meteorological Interactive Data Display System Terminals
X
X
X
-
-
-

Automated Weather Distribution Terminals
X
X
X
-
-
-

Weather Radar (WSR-74C)
X
-
X
-
-
-

Weather Radar (WSR-88D at Melbourne NWS) Terminals
X
-
X
-
-
-

Launch Pad Lightning Warning System
X
X
-
-
-
-

Cloud-to-Ground Lightning Detection System
X
X
X
-
-
-

National Lightning Detection Network Readout
X
-
-
-
-
-

Rawinsonde Observations (AMPS)
X
-
-
-
-
X

Jimsphere Observations
X
-
-
-
-
-

Rocketsonde Observations
X
-
-
-
-
X

50-Mhz Doppler Radar Wind Profiler
-
X
-
-
-
-

915-Mhz Doppler Radar Wind Profiler
X
X
-
-
-
-

Real Time Winds Aloft Processing System (data reduction)
X
-
-
-
-
-

Meteorological Satellite Receivers
X
-
-
-
-
-

Weather Information Network Display System
X
X
-
-
-
-

Lightning Detection and Ranging (LDAR)
X
X
-
-
-
-

ER Dispersion Assessment System (ERDAS)
X
-
X
-
-
-

SLF/Launch Pad Met Sensors/Airfield Weather Sensors
X
X
-
-
-
X

Automated Surface Observing System
X
-
X
-
-
-

RATS
-
-
-
-
X
-

Mobile Surface Observing Equipment
-
-
-
-
X
-

Sonic Detection and Ranging System (SODAR)
X
X
-
-
-
-

5.5.1.8 Communications/Data Transfer


CCAS
PAFB
MAL
JDMTA
ANT
ASC

Systems







Voice Comm.
X
X
X
X
X
X

Teletype
X
X
-
X
X
X

Secure Voice
X
X
X
X
X
X

Central Office
X
X
-
X
X
X

SATCOM
X
-
-
X
X
X

Microwave (see note)
X
X
X
X
-
-

Radio (HF)
X
X
X
-
-
X

Datacom
X
X
X
X
X
X

Tech. Control
X
-
-
X
X
X

Navigation Aids
X
X
-
-
-
X

CCTV
X
X
X
X
X
-

The following Mode I sites will be manned 24 hours-a-day, 7 days-a-week:


Telecommunications Centers, CCAS and Ascension AAF


Communications Control, CCAS


Technical Control, CCAS


Wideband Systems,CCAS


COMSEC Systems, CCAS


USAF Aeronautical Station, Ascension AAF


Satellite Earth Station, Ascension AAF


Technical Control, Ascension AAF


HF Transmitter and Receiver Sites, Ascension AAF


Weather Intercept Facility, Ascension AAF


5.5.1.9 Information Systems

Location
System

1 SLS
PSDS Pad Safety Display System

Antigua
Command Antigua

Antigua
Radar 91.14

Antigua
ROLM – Telephone Switch Antigua

Antigua
Telemetry

Argentina
Command Argentina

Argentina
Radar – 53.17

Ascension
Radar – 12.15

Ascension
Radar – 12.18

Ascension
Rolm – Telephone Switch Ascension

Ascension
SATCON

Ascension
Telemetry Ascension

CCAS
Command CCAS

CCAS
Optics – Advanced Transportable Optical Tracker (ATOTS)

CCAS
Optics – Contaves Cine-Theodolite

CCAS
Optics – MIGOR

CCAS
Radar – 1.16 Bld S-50160

CCAS
Radar – 1.39 (MOTR)

CCAS
ROCC Operations Control Standalone

CCAS
SPARC – ROCC

CCAS
VIB Comm MDS-1

CCAS
Weather Station—Meteorology Systems

CCC
CYBER/FEP ST 860 System Hi

CCC
DPS Data Processing Subsystem

CCC
XEROX 4090 Laser Printer (Cyber)

Cocoa Beach
OPTICS – DOAMS (Cocoa Beach)

JDMTA
FTSS Addendum for GPS/SATRACK

JDMTA
Radar – Command – FTSS – Telemetry

KSC
Radar – 19.14

KSC
Radar – 19.17

KSC
TEL-IV

LOCC
Comm – MDS-1

LOCC
PESA – Video Switch

LOCC
PSDS Pad Safety Display System

Melbourne Beach
Optics – ROTI

PAFB
45 SW LAN/MAN

PAFB
EOAS 

PAFB
MIS VAX 

PAFB
OPTICS – IGOR

PAFB
Radar – 0.14

Playalinda
OPTICS – DOAMS (Playalinda Beach)

ROCC
DMNE

ROCC
DPDE

ROCC
MOTHR

ROCC
RAMS

ROCC
RS/RCS – CME/V Command Message Encoder/Verifier

ROCC
RS/RCS – DIS ROCC

ROCC
RS/RCS – CORDIAL Configuration, Recording, Display, and Logging

ROCC
RS/RCS – DRSD Addendum for Phase II (Engineering)

ROCC
RS/RCS – DRSD ROCC

ROCC
RS/RCS – OTCC Optical Tracker Central Computer

ROCC
RS/RCS – Range Safety/Range Control Subsystem

ROCC
RS/RCS – SPD3 (VTAM Near Read Time)

ROCC
RS/RCS – SVE Secure Voice Element

ROCC
RSAS Range Safety Advisory System (Engineering)

ROCC
SMARTS

ROCC
VNE Video Distribution Network Element

ROCC
Weather – LDAR

ROCC
Weather – LLP Lightning Location and Protection System

ROCC
Weather – LPLWS

ROCC
Weather – MARSS

ROCC
Weather – MARSS Replacement

ROCC
Weather – MIDDS

ROCC
Weather – MIDDS NEXT (Engineering)

ROCC
Weather –NEXRAD PUP

ROCC
Weather – NLDN

ROCC
Weather – Volumetric Scan Radar WSR74C

ROCC
Weather – WINDS (Meteorological)

ROCC
Weather – WINDS – RWPS Radar Winds Profile Site

XY
AMS

XY
BIDDS – Telephone Switch CCAS

XY
DCSS Digital Comm Switch System

XY
Harris System (IPE)

5.5.2 CCAS, PAFB, Florida Annexes, and KSC

Facility Number
Facility Name

2
Melbourne ROTI Comm/Timing

2
DOAMS (Cocoa Beach)

6
Comm Transmitter Site (Malabar)

7
ROTI (Melbourne Beach)

215
WINDS Tower 003

216
Weather Building

228
Field Mill Site 28

313
SMC Machine & Paint Shops (PAFB)

423
Administration (PAFB)

425
Information Systems (PAFB)

557
Evaluation & Analysis (PAFB)

800
Facilities Engineering—East, 2nd Floor (PAFB)

908
PIGOR (PAFB)

926
SMC Optics Test Facility (PAFB)

945
Warehouse Supply (PAFB)

950
Boresight Tower (0.14) (PAFB)

961
SMC Mount Shop (PAFB)

965
Mail Facility (PAFB)

969
AN/FPQ-14 Radar Building (PAFB)

970
AN/FPQ-14 Antenna Pedestal (PAFB)

971
Mk-51 Tracker Platform (PAFB)

978
SMC Antenna Test Facility (PAFB)

981
ORU and SMC Shops/DLM (PAFB)

983
SMC Paint Locker (PAFB)

986
SMC West Side, Center Up/Downstairs Hgr. B (PAFB)

989
SMC Engineering—A Wing & C Wing Basement (PAFB)

1033
Universal Camera Site (UCS)—26

1063
Downrange Shipping/Receiving

1102
Comm Receiver Site

1103
Comm Receiver Site Storage Building

1125
UCS-19

1290
UDRL Camera Site U71R147

1307
South Cable Terminal Building

1321
Camera Site U73R95

1386
Installation Support (SMC)

1485
Camera Site D5R67

1510
Camera Site D38L0

1532
East Cable Terminal Building

1604
Hangar H DLM/Engr Shops (SMC)

1606
Metric Tracking—Hangar G

1619
RSA Maintenance Center

1625
Comm Storage Warehouse

1641
X-Y Communications Building (BIDDS UPS)

1653
SMC Test Bed Boresight Tower (PAFB)

1648
Camera Site U112L24

1663
TV Operations

1664
North Cable Terminal Building

1711
Electro-Chem and LMR – Hangar I

1722
CCC Repair/Admin Facility

1734
Communications

1739
Hangar T (WX Maint, Cable, Telephone, Timing)

3505
Camera Site D42R53

5959
Command Storage Building

7000
Blockhouse 12 (SMC)

7003
Comm Cable Building, CX-12

10751
Blockhouse 15—Comm Eng (SMC)

10907
Comm Cable Building, CX-14

16901
Weather Paint & Flammables Storage

19110
UCS-23

19127
Field Mill Site 27

20170
Field Mill Site 30

20185
Weather Operations

20187
Weather Storage

20395
UCS-21

22003
MOTR Pedestal

22004
MOTR Van Shelter

22005
MOTR Restrooms

22007
MOTR Optical Tracker

22008
MOTR Substation

22100
Weather Building

22101
WINDS Tower 006

23210
Camera Site U102R6

24225
Camera Site U43R78

24434
Field Mill Site 34

24605
WINDS Tower 002

24606
Weather Building

26001
Boresight Tower (MOTR)

26002
Boresight Building

26600
Furuno Radar 1.8

27200
UCS-27 @LOCC

28001
Instrumentation Building (JDMTA)

28002
Power House (JDMTA)

28010
Boresight Building (JDMTA)

28011
Boresight Tower (JDMTA)

28012
TAA-50 (JDMTA)

28014
TAA-50 (JDMTA)

28015
CMD Antenna (JDMTA)

28016
CMD Antenna (JDMTA)

28017
AN/FPQ-14 (JDMTA)

28018
TAA-50 (JDMTA)

28019
TAA-50 (JDMTA)

28020
Microwave Tower (JDMTA)

28022
CMD Broadbeam (JDMTA)

28101
Microwave Shelter (Stuart)

28102
Microwave Tower (Stuart)

28201
Microwave Shelter (Fort Pierce)

28202
Microwave Tower (Fort Pierce)

28301
Microwave Shelter (Wabasso)

28302
Microwave Tower (Wabasso)

32326
Field Mill Site 26

32347
Weather Rocket Site

32348
Weather Rocket Launch Pad

34500
TV OPS Storage/Van Garage

34515
Microwave/TV Platform

34520
Satellite Antenna Foundation

34525
UCS-22

36665
Fiber Optics Terminal Building

36950
UCS-25

38715
Camera Site U190L62

38910
UDRL Camera Site U176L46

40602
Weather Building

40603
WINDS Tower 303

41500
WINDS Tower 001

41501
Weather Building

41505
UCS-20

42910
UDRL Camera Site U247L116

42911
TV Skyscreen Building

42948
WINDS Tower 108

42949
Weather Building

44426
UPS Building (XY)

46400
Radar Wind Profiler (RWP) No. 1 Antenna Pad

46401
Radar Wind Profiler Shelter

49639
Central Computer Complex (CCC)

49641
Backup Power Building—CCC

49712
Microwave Tower

50166
AN/FPQ-16 Radar

54705
UCS-24

54714
UHF Timing Tower 

54715
Timing Building

54716
Timing Van Pad

54850
Hangar T Annex

54935
Weather Storage

55383
Boresight Building

55384
Boresight Tower (1.16)

57032
Field Mill Site 32

60604
Installation Support Annex (SMC)

61510
Mobile C-Band Radar Site 

61510A
Mobile C-Band Radar Pedestal

61510D
Boresight Building

61510E
Boresight Pole

61629
Field Mill Site 29

63301
Weather Building

63302
WINDS Tower 110

63700
UCS-8

70532
UDRL 280L72

73101
Lightning Location Positioning (LLP) No. 1

73112
WINDS Site 403 Tower

78150
Southwest Cable Terminal Building

78710
Receivers Backup Power Building

81550
Command Control Building

81551
Command Backup Power Building

81556
Command Antenna Tower

81557
Command Antenna Tower

81558
Command Antenna Tower

81559
Command Antenna Tower

81560
Command Control Building (New)

81561
Command Antenna Tower

81562
Command Antenna Tower

81563
Command Antenna Tower

81564
Command Antenna Tower

81565
Command UPS Building (New)

81900
Range Operations Control Center (ROCC)

90400
BIDDS Telephone Switch Building (NHTB)

90433
Field Mill Site 33

N/A
Camera Site at 46A (MOTS site for LMLV)

N/A
Camera Site at CPX 21/20 (MOTS site for LMLV)

N/A
LLP No. 2 (Melbourne Airport)

N/A
LLP No. 3 (Duda Ranch)

N/A
LLP No. 4 (Seminole Ranch)

N/A
LLP No. 6 (Tosohatchee)

N/A
Forecast Critical (FC) WINDS Tower No. 300 (Old 520 Toll Gate)

N/A
FC WINDS Tower No. 819 (Pinewood)

N/A
FC WINDS Tower No. 1000 (Railroad Yard)

N/A
FC WINDS Tower No. 1012 (Whispering Hills)

N/A
FC WINDS Tower No. 1204 (Port St. John)

N/A
FC WINDS Tower No. 1500 (Deseret Mining)

N/A
FC WINDS Tower No. 1605 (Tosohatchee)

N/A
FC WINDS Tower No. 1612 (Hatbill Park)

N/A
FC WINDS Tower No. 1617 (Cabbage Slough)

N/A
FC WINDS Tower No. 2008 (Christmas)

N/A
FC WINDS Tower No. 2016 (Chuluota)

N/A
FC WINDS Tower No. 2202 (Deseret Ranch)

N/A
FC WINDS Tower No. 9001 (Brevard Landfill)

N/A
FC WINDS Tower No. 9404 (Lee Wenner Park)

Kennedy Space Center

N6-2296
TEL-IV (95150)

N6-2296D
TEL-IV Boresight Tower

Q6-82
AN/FPQ-14 (95040) and Field Mill Site (FMS)—25

Q6-484
Boresight Tower (19.14)

J6-407
19.17 Radar

J6-306
Boresight Tower (19.17)

J6-490
WINDS Tower 313

H4-1723
WINDS Tower 714

H5-585
WINDS Tower 415 and FMS-5

J6-1869
WINDS Tower 412 and FMS-11

J7-2111
WINDS Tower 311 and FMS-12

L6-75
WINDS Tower 509 and FMS-17

M7-913
WINDS Tower 506

N6-2274
WINDS Tower 803

J7-1288
WINDS Tower 112

M5-791
Forecast Critical (FC) WINDS Tower 805

G5-1011
UCS-11 and FMS-2

F5-2151
FC WINDS Tower 418

M3-2
FC WINDS Tower 1007

G5-961
SLF Laser Beam Ceilometer (North)

J5-1144
SLF Laser Beam Ceilometer (Center)

L7-1557
SLF Laser Beam Ceilometer (South)

J6-553
Weather Station B

J6-2313
Landing Aids Control Building (LACB)

J5-132
SLF MET SYS Tower 513

J5-1144
SLF MET SYS Tower 512

J6-2409
SLF MET SYS Tower 511

J5-583
FMS-10

K7-1557
FMS-15 (MARGO)

L5-683
FMS-18 (DTB Site)

L7-988
FMS-19 (Fire Training Area)

L7-1760
FMS-20 (Environmental Health Building)

M5-1545
FMS-22 (USB)

N6-2245
UCS-1

N6-1118
FMS-23

M7-286
UCS-2 and FMS-21

K8-1648
UCS-3 and FMS-16

H7-1986
UCS-4 and FMS-8

H6-1629
UCS-5 and FMS-6

J6-1725
UCS-6

J8-754
UCS-7 and FMS-9

H7-163
UCS-9 and FMS -4

F6-2325
UCS-10 and FMS-1

J8-2228
UCS-12 and FMS-13

H4-1725
UCS-13 and FMS-7

K8-1403
UCS-15 and FMS-14

J6-393
UCS-16

J7-2162
UCS-17

K6-2498
UCS-18

C2-1409
MIGOR SHILO Camera Site and LLP No. 5

J8-1821
North Beach Camera Site

K8-741
South Beach Camera Site

J8-2227
Radar Wind Profiler No. 2 (False Cape)

L6-0133
Radar Wind Profiler No. 4 (Merritt Island)

G5-0960
Radar Wind Profiler No. 3 (Mosquito Lagoon)

N/A
Radar Wind Profiler No. 5 (TICO)

N/A
Forecast Critical (FC) WINDS Tower 19 ( Playalinda South)

N/A
FC WINDS Tower 22 ( Playalinda North)

N/A
FC WINDS Tower 421 (Shiloh, KSC North)

F6-2375A
DOAMS (Playalinda)

SLF
Camera Site A

SLF
Camera Site B

SLF
Camera Site D

SLF
Camera Site E

SLF
Camera Site F

SLF
Camera Site CC

SLF
Camera Site 1

SLF
Camera Site 2

SLF
Camera Site 3

SLF
Camera Site 4

5.5.3 Antigua AS

Facility Number
Common Name
Scope
Capacity
Type
Cond.
Year Built



Qty.
Unit
Qty.
Unit




24805
Recreation Building
1,920
SF


S
1
’57

24808
Substation


113
kV
S
1
’59

24818
Fire House Cart House No. 1
144
SF


P
1
’60

24819
Grease Rack
112
SF
1
Ea.
P
1
’78

24820
Storage Building
3,155
SF


P
1
’70

24823
Oil Drum Storage
107
SY


S
1
’78

24824
Diesel Fuel Tank




S
1
’79

24826
Paint Shop
2,000
SF


S
1
’87

24827
Antiguan Employees’ Facility
1,000
SF


P
1
’86

24830
Satellite Club
6,217
SF


P
1
’85

24900
Warehouse #2
8,882
SF


S
2
’59

24901
Warehouse #1
4,209
SF


S
2
’59

24902
Maintenance & Laundry
6,444
SF


S
1
’59

24903
Vehicle Maintenance
4,044
SF


S
1
’59

24903 A
Vehicle Wash Area
153
SY


P

’67

24904
Powerhouse
5,379
SF
3,400
kW
P
2
’97

24906
Quarters A & B
11,145
SF
28
PN
P
2
’59

24907
Quarters C
4,610
SF
14
PN
P
2
’59

24908
Dining Hall & Admin.
10,479
SF
186
PN
P
2
’59

24909
Quarters D
4,625
SF
14
PN
P
2
’60

24910
Septic Tank


40
Kg
P
4
’59

24911
Comm. & Ops. Building
8,980
SF
1
Ea.
P
1
’63

24911B
Microwave Tower


1
Ea.
S

’69

24912
Flammables Storage Building
400
SF


S
1
’59

24913
Diesel Fuel Tank—Powerhouse


5,000
GA
S
1
’64

24914
Diesel Fuel Tank—Powerhouse


5,000
GA
S
1
’64

24915
Water Treatment Plant
693
SF
30
Kg
P
1
’59

24916
Water Storage Tank


420
Kg
P
1
’59

24917
Water Storage Tank


25
Kg
S
1
’59

24918
Water Storage Tank


420
Kg
S
1
’60

24919
Water Storage Tank


420
Kg
S
1
’60

24921
Water Pressure Tank


5
Kg
S
1
’59

24922
Oil & Grease Storage Bldg.
110
SF


P
1
’59

24923
Grease Rack
480
SF
1
EA
P
1
’59

24924
Diesel Fuel Tank—Powerhouse


5,000
GA
S
1
’64

24925
Garbage Can Facility
133
SF


P
1
’59

24927
Sewage Sump & Pump House
60
SF


P
1
’60

24928
Sewage Treatment Plant


30
Kg
S
1
’68

24929
Fire Hose Cart House No. 3
144
SF


P
1
’60

24930
Gasoline Filling Station
24
SF
1
DL
S
1
’59

24932
Standby Generator Pad
225
SF
200
kW
P
1


24933
Diesel Fuel Tank—Powerhouse


20,000
GA
S
1
’65

24934
Diesel Fuel Tank—Dining Hall


500
GA
S
4
’59

24935
Quarters E
4,629
SF
16
PN
P
1
’61

24936
Lube Oil Storage Tank


24
BL
S
1
’79

24937
Waste Fuel Tank


24
BL
S
1
’79

24938
Mac Storage Building
1,440
SF


P
1
’82

24939
Satellite TV Terminal


1
EA
P
1
’84

24940
Quarters F
9,829
SF
32
PN
P
1
’68

24942
Bottled Gas Storage
520
SF


S
1
’68

24943
Tennis Courts


2
EA
5
1
’84

24943A
Water Cooler Shelter
64
SF


T
0
’86

24944
Basketball Court


1
EA

1
’84

24945
Substation


975
kV
S
1
59

24947
Concrete Pad
600
SF
1
EA
S
2


24948
Racquetball Court


2
EA
P
2
’86

24929
SATCOM Ground Terminal


1
EA
P
1
’87

24950
Water Storage Tank


400
Kg
S
1
’68

24951
Reefer Shelter
1,247
SF
3,840
CF
S
1
’89

24952
TV Antenna Equipment Bldg.
144
SF


P
1
’90

24953
Concrete Pedestal, TV Antenna


1
EA
P
1
90

24954
SATCOM Equipment Shelter
96
SF


P
1
’84

24955
Emergency Generator Bldg.
416
SF


P
1
’92

24956
Diesel Fuel Tank


1,000
GA
S
1
’92

24960
Picnic Pavilion
864
SF
1
EA
T
1
’91

24961
Latrine
60
SF


T
1
’90

24962
Septic Tank


1
Kg
P
1
’91

24964
Salt Water Pump Sta.
1
EA
1
GA
P
1
’96

24966
Guard House
100
SF


P
1
’95

24970
Instrumentation Shelter
80
SF


P
1
’93

24971
Boresight Tower


1
EA
S
1
’93

24973
Quarters G


12
PN
P
1
’98

24974
HAZMAT Storage
168
SF
1
EA




23035
Flag Poles


1
EA
S
1
’59

25037
Warehouse
8,600
SF


S
1
’86

25038
Open Storage
1,570
SF


S
1
’68

25039
Paint/Rigging Building
1,024
SF


P
1
’87

25040
Warehouse
1,200
SF


S
1
’81

25042
Office Quarters
800
SF
1
PN
S
1
’91

25043
Office Quarters
800
SF
1
PN
S
1
’91

25044
Office Quarters
800
SF
1
PN
S
1
’91

25045
Office Quarters
800
SF
2
PN
S
1
’91

25046
Office Quarters
800
SF
2
PN
S
1
’91

25049
Warehouse
960
SF
1
EA
S
1
’97

A
Water Fill Stand


1
EA




B
Volleyball Court








29330
LSM Ramp
220
SY
30
FB
P
3
’88

29300
Salt Water Pump Station
205
SF
600
GA
P
2
’59

29301
Salt Water Pressure Tank


5
Kg
S

’59

29302
Salt Water Well-6″ Dia.


1
EA
S

’59

29303
Salt Water Well-6″ Dia.


1
EA
S

’59

29304
Substation


75
kV
S
1
’59

29500
Old Timing Building
1,548
SF
1
EA
S
1
’58

29505
Substation


75
kV
S
1
’59

29506
Septic Tank


1
Kg
P
1
’58

34517
Boresight Tower, FPQ-14


1
EA
S
1
’63

34521
Boresight Equipment Shed
144
SF


S
2
’63

24920
Substation


45
kV
S
1
’59

24931
Water Pump Station 


216
Kg
S
1
’59

30073
Nonpotable Water Tank


2
Kg
S
1
’64

30074
Septic Tank


1
Kg
P
1
’59

30075
Rawinsonde Building
1,680
SF


P
1
’59

30076
Substation


75
V
S
1
’59

35214
Consolidated Inst. Facility
19,012
SF
1
EA
P
1
’94

35215
Nonpotable Water Tank


1
Kg
S
1
’58

35216
Antenna Base #1


1
EA
P
1
’94

35217
Antenna Base #2


1
EA
P
1
’94

35218
Antenna Base #3


1
EA
P
1
’94

35219
Antenna Base #4


1
EA
P
1
’94

35220
Antenna Base #5


1
EA
P
1
’94

35222
Nonpotable Water Tank


1
Kg
S
1
’58

35224
TAA-3C Antenna Pedestal
700
SF
1
EA
P
1
’65

35225
Service Tower Pad

SF
1
EA
P
1
’65

35229
Substation


1
Kg
P
1
’59

35230
TAA-BA Antenna Pedestal


1
EA
P
1
’68

35231
TAA-BA Service Pad
18
SF


P
1
’65

35232
Substation


500
kV
S
1
’68

35233
Diesel Fuel Tank


1,000
GA
S
1
’68

35234
Diesel Fuel Tank


1,000
GA
S
1
’68

35235
Generator Building
896
SF
400
kW
P
1
’82

34201
Substation


150
kV
S
1
’59

34203
Water Storage Tank


1
Kg
S
1
’64

34204
Septic Tank


1
Kg
S
1
’66

34205
Powerhouse
280
SF
100
kW
P
1
’68

34208
Hydropneumatic Tank & Pump


12
Kg
P
1
’65

34209
Diesel Fuel Tank


500
GA
S
1
’68

34216
Transceiver Building
1,688
SF
1
EA
S
1
’97

34502
Substation


338
kV
S
1
’61

34512
Radar Building
3,576
SF
1
EA
P
1
’63

34513
Substation


600
kV
S
1
’63

34514
MK-51 Tracker Pad
7
SY
1
EA
P
1
’63

34515
Septic Tank


1
Kg
P
1
’63

34516
AN/FPQ-14 Antenna Pedestal


1
EA
P
1
’63

34519
Compressor Dehydrator Bldg.
75
SF


S
1
’66

34522
Powerhouse
960
SF


P
1
’70

34523
Fuel Tank


1,000
GA
S
1
’88

34524
AN/FPQ-14 Service Tower


1
EA
P
1
’63

34525
Radar Workshop
880
SF


S
1
’69

34526
Mobile C-Band Radar


1
EA
P
1
’83

34527
HAZMAT Storage
168
SF
1
EA




34531
Command Destruction Building
1,680
SF
1
EA
S
1
’63

34532
Septic Tank


1
Kg
P
1
’63

34533
TEMEC Antenna Pad
1
EA


P
1
’63

34534
ESCO Antenna Pad
256
SF


P
1
’65

64515
Transmitter Building
5,244
SF
1
EA
P
4
’65

64516
Balun Support Structure


1
EA
S
3
’65

64518
Substation


600
kV
S
3
’65

64519
Septic Tank


1
Kg
P
3
’67

64520
Water Tank


1,000
GA
S
3


Antigua AS Critical Facilities

Facility Number
Facility Name

20700
Water Distribution Mains

20800
Sanitary Sewage Mains

20901
Floodlights

21903
Primary Distribution Line, Overhead

21904
Secondary Distribution Line, Overhead

21905
Primary Distribution Line, Underground

21906
Secondary Distribution Line, Underground

24823
Oil Drum Storage

24824
Diesel Fuel Storage

24904
Power House

24911
Comm. & Ops. Building

24915
Water Treatment Plant

24916
Water Storage Tank

24918
Water Storage Tank

24919
Water Storage Tank

24928
Sewage Treatment Plant

24931
Water Pump Station

24950
Water Storage Tank

30006
Utility Line Ducts

30075
Rawindsonde Building

30100
Obstruction Lights

30200
Liquid Fuel Pipe Line

30500
Fire Protection Water Mains

30511
Water Supply Mains, Nonpotable

34200
Transceiver Building

34512
AN/FPQ-14 Radar Station

34531
Command Destruct Building

35214
CIFs

35221
Telemetry Building

Multiple
Electrical Substation

Antigua AS Cranes/Hoists

Eqpt. No.
Fac. No.
Facility Name
Capacity (tons)
Type
Status

TBD
24904
Power House
6
Bridge
Critical




































Antigua AS A/C Units

Fac. #
Facility Name
Equipment
Manufacturer
Size
Qty.

24911
Comm. Ops.
Chiller
Trane
25 ton
2 ea.



Air Handler
Trane
10 hp
1 ea.



Air Handler
Trane
1/2 hp
1 ea.



Circulating Pump
Aurora Pump
3 hp
1 ea.



Dehydrator
Pure Gas
4,200
1 ea.



Dehydrator
Pure Gas
3,600
1 ea.

34200
Receivers
Condenser
Trane
10 ton
1 ea.



Air Handler
Trane
2 hp
1 ea.



Dehydrator
Andrews
1,920
1 ea.



Water Pump
Teel
1/2 hp
1 ea.

34530
Command Control
Condenser
Trane
25 ton
1 ea.



Air Handler
Trane
7.5 hp
1 ea.



Fluid Cooler
Collins
3 hp
2 ea.



Dehydrator
Pure Gas
4,200
1 ea.

35200
Telemetry
Condenser
Trane
60 ton
1 ea.



Air Handler
Trane
10 hp
1 ea.



N/P Water Pump
Teel
1/2 hp
1 ea.

34210
SATCOM
Chiller
Trane
40 ton
1 ea.



Air Handler
Trane
2 hp
1 ea.



Air Handler
Trane
5 hp
1 ea.



Circulating Pump
Taco
1.5 hp
 2 ea.



Air Compressor
Quincy
3 hp
1 ea.



Potable Water Pump
Dayton
1 hp
1 ea.



Dehydrator
Pure Gas
3,600
1 ea.



Fluid Cooler
Industrial Heat Transfer
15 hp
1 ea.



Air Compressor
Quincy
3 hp
1 ea.

Antigua AS Refrigeration

Type
Refrigerant

Dining Hall


CU/EU 1 Cooler
R22

CU/EU 2 Cooler
R22

CU/EU 3 Freezer
R22

CU/EU 4 Freezer
R22

CU/EU 5 Freezer
R22

CU/EU 6 Freezer
R22

CU/EU 7 Freezer
R22

CU/EU 8 Cooler
R22

Satellite Club


Walk-In Cooler
R22

Ice Machines (2)
R502

Commissary


Cooler
R12

Mess Hall


Ice Machines (5)
R502

Antigua AS Fire Alarm/Suppression Systems

Facility No.
Facility Name
Fire Alarm System
Fire Suppression System

24826
Paint Shop
Edwards 5754 B
Sprinkler, Wet

24827
Antiguan Employee Facility
Edwards 2400


24830
Satellite Club
Edwards 2400
Dry Chem. Hood/Duct

24900
Warehouse #2
Edwards 2400
Sprinkler, Wet

24901
Warehouse #1
Edwards 2400
Sprinkler, Wet

24902
Maintenance & Laundry
Edwards 2400


24903
Vehicle Maintenance
Edwards 2400


24904
Power House
Cerberus System 3
Sprinkler, Preaction

24906
Quarters A&B
Edwards ESA 2000


24907
Quarters C
Edwards ESA 2000


24908
Dining Hall & Admin.
Edwards ESA 2000


24909
Quarters D
Edwards ESA 2000
2-Dry Chem Hood/Duct

24911
Comm. & Ops. Bldg.
Fire Control Instr.
Halon 1301

24912
Flammables Storage Bldg.
Edwards 2400


24915
Water Treatment Plant
Edwards 2400


24935
Quarters E
Cerberus System 3


24938
MAC Storage Bldg.
Edwards 5456


24940
Quarters F
Fire Control 7200


25037
Warehouse
EST LSS1
Sprinkler, Wet

25041
Officers’ Quarters
Edwards 5751 B


25042
Officers’ Quarters
Edwards 2400


25043
Officers’ Quarters
Edwards 4600


25044
Officers’ Quarters
Edwards 4600


25045
Officers’ Quarters
Edwards 5751 B


25046
Officers’ Quarters
Edwards 2400


29500
Old Timing Bldg.
Edwards


30075
Rawinsonde Bldg.
Edwards 2400


35221
Telemetry Bldg.
Fire Control
Halon (Empty)

35235
Generator Bldg.
Edwards 2400


34200
Transceiver Bldg.
Fire Control
Halon (Empty)

34205
Powerhouse
Edwards 2400


34512
Radar Bldg.
Fire Control
Halon 1301

34522
Powerhouse
Edwards 2400


34531
Command Destruct. Bldg.
Fire Control
Halon 1301

35214
Consolidated Inst. Facility
Cerberus System 3
Sprinkler, Preaction

Antigua AS Fuel Storage Tanks

Facility No.
Capacity (US gal.)
Type
Fuel

25407
1,000
Steel
Diesel

24956
1,000
Steel
Diesel

35233
1,000
Steel
Diesel

34234
1,000
Steel
Diesel

34208
 500
Steel
Diesel

34525
1,000
Steel
Diesel

24824
16,000
Steel
Diesel

24825
15,000
Steel
Diesel

24913
5,000
Steel
Diesel

24914
5,000
Steel
Diesel

24924
5,000
Steel
Diesel

24933
20,000
Steel
Diesel

New
3,000
Steel
Mogas

Antigua AS RPIE Generators

Facility No.
Facility Name
Size
Qty.
Manufacturer
Fuel Capacity

24904
Power Plant
500kW
8 ea.
White Superior
60 Days

24955
Dining Hall
300kW
1 ea.
DMT
5 Days

35235
Telemetry
100kW
1 ea.
Cooper
5 Days

34205
Transceivers
100kW
1 ea.
Libby
3 Days

34510
Radar
300kW
1 ea.
DMT
3 Days

34530
Com Destruct
300kW
1 ea.
Caterpillar
3 Days

Antigua AS Emergency Generators

Facility No.
Generator
Size
Manufacturer
Fuel

29300
MEP009B
200kW
J.D. Holli
Diesel

24904
MEP007B
100kW
Libby
Diesel

24904
MEP004A
15kW
J.D. Holli
Diesel

34210
MEP009B
200kW
J.D. Holli
Diesel

24904
MEP007B
100kW
Forester
Diesel

35221
MEP007B
100kW
Forester
Diesel

24904
MEP007B
100kW
Forester
Diesel

24911
MEP009B
200kW
J.D. Holli
Diesel

35221
MEP007B
100kW
Libby
Diesel

24908
MEP009B
200kW
J.D. Holli
Diesel

24904
MEP009B
200kW
J.D. Holli
Diesel

24904
MEP007B
100kW
J.D. Holli
Diesel

24904
MEP806A
60kW
John Deere
Diesel

24904
MEP804A
15kW
Libby
Diesel

Antigua AS Portable Generators

Location
Manufacturer
kW
Model No.

Airport
J.D. Holli
 72
AM32A-86

Airport
J.D. Holli
 72
AM32A-86

Airport
J.D. Holli
 72
AM32A-86

Airport
J.D. Holli
 72
AM32A-86

Airport
J.D. Holli
 72
AM32A-86

Paint Shop
J.D. Holli
 200
MEP009B

LO Field
Libby We
 100
MEP007B

LO Field
J.D. Holli
 15
MEP004A

Transceiver
J.D. Holli
 200
MEP009B

LO Field
Forester
 100
MEP007B

Telemetry
Forester
 100
MEP007B

LO Field
Forester
 100
MEP007B

Comm. Ops.
J.D. Holli
 200
MEP009B

Telemetry
Libby We
 100
MEP007B

Paint Shop
J.D. Holli
 200
MEP009B

Pumphouse
Libby We
 200
MEP009B

LO Field
J.D. Holli
 100
MEP007B

Powerhouse
John Deere
 60
MEP806A

Airport
J.R. Holling
 72
AM32A-86

LO Field
Libby Corp.
 15
MEP804A

Radar
Kohler
300
300R0271

Command
Onan
250
250DFBE

Weldshop
Miller

T. B. 44D

Antigua AS Uninterruptible Power System (UPS)

Location
Type
Serial Number
Voltage
Battery Model
Number of Cells

Command Destruct
150ES
H10G0313442DJA
208/208
DM80-12FR
480

CIF
3000
EK523EXX01
480/480
12V300
540

Antigua AS Transformer Survey

Location
Manufacturer
kVA
Phase
Gals. of Oil

Command Center
Cooper Power Sys
225
3
255

Command Center
Cooper Power Sys
225
3
255

Mess Hall Generator Bldg.
Cooper Power Sys
500
3
279

Admin
Cooper Power Sys
225
3
255

Club
Cooper Power Sys
225
3
255

Paint Shop
Cooper Power Sys
225
3
247

Storage Yard
Cooper Power Sys
225
3
247

Fresh Water Tank
General Electric
2,500
3
560

Fresh Water Tank
General Electric
2,500
3
560

Weather Station
General Electric
75
3
245

Old Timing
General Electric
75
3
245

Salt Water Pump
ABB
150
3
152

Reservoir
General Electric
150
3
245

Telemetry
General Electric
500
3
290

Telemetry
General Electric
150
3
245

Telemetry
General Electric
500
3
245

CIF
Square D
1,500
3
255

CIF
Square D
1,500
3
255

Transceivers
Copper Power Sys
225
3
247

Radar Generator Bldg.
General Electric
500
3
140

Radar Substation
General Electric
100
1
Unknown

Radar Substation
General Electric
100
1
Unknown

Radar Substation
General Electric
100
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Radar Substation
General Electric
75
1
Unknown

Radar Substation
General Electric
75
1
Unknown

Radar Substation
General Electric
75
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Radar Substation
General Electric
37.5
1
Unknown

Command Destr. Substation
General Electric
37.3
1
Unknown

Command Destr. Substation
General Electric
37.3
1
Unknown

Command Destr. Substation
General Electric
37.5
1
Unknown

Command Destr. Substation
General Electric
75
1
Unknown

Command Destr. Substation

75
1
Unknown

Command Destr. Substation

75
1
Unknown

Command Destr. Oil SW.
G&W


Unknown

Power House
General Electric
225
3


Power House
General Electric
225
3


Power House
Van Tran
250/280
1
120

Antigua AS Transformer Survey

Facility No.
Location
Size
Type
Manufacturer Model No.

24805
Rec. Bldg.
1/2"
RPBA
Watts 909 Or Eq. W./Std. GV

24826
Paint Shop
4"
RPBA
Watts 909 Or Eq. W./Std. GV

24827
Ant. Facility
2"
RPBA
Watts 909 Or Eq. W./Std. GV

24830
Satellite Club
2"
RPBA
Watts 909 or Eq. W./Std. GV

24902
Laundry
2"
AG
Watts 909 or Eq. W./Std. GV

24903
Vehicle Maintenance
1"
RPBA
Watts 909 or Eq. W./Std. GV

24903A
Vehicle Wash Rack
HB
HBVB
Watts NFBC or Equal

24904
Power House
1 1/2"
RPBA
Watts 909 or Eq. W./Std GV 

24906
Dispensary
2"
RPBA
Watts 909 or Eq. W./Std. GV 

24908
Dining Hall
3"
RPBA
Watts 909 or Eq. W./Std.. GV 

24911
Comm. Ops.
1"
RPBA
Watts 909 or Eq. W./Std. GV 

24915
Water Plant
1 1/4"
RPBA
Watts 909 or Eq. W./Std. GV 

24925
Sewer Plant
1 1/2"
RPBA
Watts 909 or Eq. W./Std. GV 

24928
Sewer Plant
HB
HBVB
Watts Nf8c or Equivalent

24938
MAC Storage
1 1/2"
RPBA
Watts 909 or Eq. W./Std. GV

24940
Dorm. F
1 1/4"
AG
Watts 909 or Eq. W../Std. GV

25021
Laundromat
1"
RPBA
Watts 909 or Eq. W./Std. GV

34512
Radar Bldg.
2 1/2"
AG
Watts 909 or Eq. W./Std. GV

NA
Fill Stand
4"
Reduced Pressure
Watts 909 or Eq W./Std GV

Antigua AS Wastewater Collection and Treatment System Description

Antigua has a 30,000-gallon-per-day extended aeration package treatment plant. The plant currently operates under an average load of 8,000 gallons per day. It has a biological treatment process with chlorination of the treated effluent. The Antigua plant is a continuous-feed system that can run without any operator intervention for weeks at a time. 

Equipment requiring maintenance:

· Two steel treatment tanks require periodic corrosion control

· One air pump and air delivery system

· Two pumps

· Flowmeter

· Tablet chlorination system.

Antigua AS Towers

Site
Type
IDNo.
Description
Guy
Anchors

REC
Discone
AD-1
TCI 527



REC 
RLP
LP1
(2) 80 Towers
12
9

REC
RLP
LP2
(2) 80 Towers
12
9

REC
RLP
LP3
(2) 80 Towers
12
9

REC
RLP
LP4
(2) 80 Towers
12
9

MAIN BASE
AT-197
#1
LMR



MAIN BASE
AT-197
#2
LMR



MAIN BASE
Whip

35 FT. HF Comm.



MAIN BASE
Whip

LMR



MAIN BASE
Yagi

WWV



RADAR
Boresight

Radar
12
9

TELEMETRY
Boresight

Telemetry
12
9

5.5.4 Ascension AAF

Facility Number
Common Name
Scope
Capacity
Type
Cond.
Yr. Built



Qty.
Unit
Qty.
Unit




12009
Bottled Gas Storage
1,300
SF


P
2
’65

12012
TDY Quarters, BB1
4,073
SF
18
PN
A
2
’65

12013
Warehouse
4,883
SF


S
1
’65

12015
Volcano Radio Xmtr Building
520
SF


P
1
’63

12016
TDY Quarters, BB2
4,000
SF
18
PN
S
2
’65

12017
Carpenter Shop
1,585
SF


S
3
’65

12046
Storage-Bx
960
SF


T
3
’57

12071
Racquetball Courts


2
EA
P
1
’84

12074
Warehouse
10,000
SF


S
1
’84

12079
Skittles Court 


1
EA
P
1
’72

12082
Swimming Pool
1,800
SF


P
1
’88

12082A
Equipment Shelter
120
SF


P

’88

12083
Club Storage Building
3,200
SF


S
1
’85

12087
TDY Quarters
2,472
SF
12
PN
S
2
’65

12098
Handball Court


1
EA
P
1
’67

12099
Fuel Tank


4,000
GA
S
1
’60

12100
Laundry
3,200
SF


P
3
’67

12101
Cold & Dry Storage
6,500
SF


S
1
’60

12102
Fuel Tank


4,000
GA
S
1
’60

12103
Volcano Club
13,143
SF


P
2
’67

12105
Double Tennis Court


1
EA
S
1
’67

12106
Gymnasium
3,200
SF


S
2
’67

12107
Basketball Court


1
EA
S
1
’68

12110
Clinic
4,023
SF
7
PS
P
2
’58

12111
Fire Hose House
214
SF


P
3
’58

12112
Fire Truck Shelter
960
SF
1
ST
T
3
’61

12113
Club Storage Building
1,441
SF


P
1
’67

12114
Dormitory 13
7,616
SF
27
PN
P
2
’66

12120
Dining Hall & Dormitory 6
16,830
SF
220
PN
P
1
’58

12121
Garbage Can Wash Facility
83
SF


P
1
’58

12124
Dormitory 11
17,813
SF
40
PN
P
1
’67

12125
Dormitory 4 & 5
10,052
SF
40
PN
P
1
’58

12126
Dormitory 10
4,668
SF
13
PN
P
1
’66

12127
Dormitory 9
4,668
SF
13
PN
P
1
’66

12128
Dormitory 12
17,813
SF
13
PN
P
1
’67

12129
Electric Substation


225
kV
S
1
’63

12130
Administration Building
2,750
SF


P
1
’58

12131
Maint. & Support Building
4,000
SF


S
1
’60

12132
WR/A Materials Storage
960
SF


T
1
’62

12133
Timing Building
960
SF
1
EA
T
1
’60

12134
Comm. & Ops. Building
7,616
SF


P
2
’63

12135
Administration Building
2,750
SF


P
1
’58

12136
Paint Shop
330
SF


S
3
’57

12138
Fire Siren Tower


1
EA
S
1
’58

12141
Dormitory 1
5,050
SF
14
PN
P
1
’58

12142
Dormitory 2
5,195
SF
14
PN
P
1
’58

12143
Dormitory 3
5,050
SF
13
PN
P
1
’58

12144
Dormitory 14
17,704
SF
40
PN
P
1
’68

12145
Base Exchange & Recreation
4,372
SF


P
2
’58

12150
Auto Maintenance Shop
6,144
SF


P
1
’42

12152
Paint Storage Building
960
SF


T
1
’63

12153
Paint Spray/Heavy Equip. Shop
1,920
SF


S
1
’65

12155
Shipping & Receiving
6,170
SF


P
1
’58

12157
Septic Tank


9
Kg
P
1
’57

12158
Septic Tank


20
Kg
P
1
’57

12159
Service Station
750
SF
2
OL
S
2
’65

12160
Potable Water Reservoir


57
Kg
P
1
’42

12161
Potable Water Reservoir


250
Kg
P
1
’60

12163
Septic Tank


1
Kg
P
1
’62

12164
Paint Storage Building
192
SF


S
1
’60

12165
Potable Water Reservoir


50
Kg
S
1
’77

12167
Grease Rack
336
SF
1
EA
S
3
’58

12169
Filter Tank


23
Kg
S
4
’68

12170
Outboard Motor Shop
288
SF


S
3
’65

12171
Auto Wash Pad
1,079
SF
1
EA
P
1
’71

12174
Septic Tank


8
Kg
P
1
’62

12175
Dormitory 7
5,310
SF
14
PN
P
1
’60

12176
Dormitory 8
5,086
SF
14
PN
P
1
’60

12177
Dormitory 15
3,599
SF
10
PN
P
1
’64

12178
Storage Building
200
SF


S
1
’63

12188
Dormitory 16
3,600
SF
10
PN
P
1
’88

12192
Flag Pole


1
EA
S
1
’62

12193
Softball/Soccer
2
AC
1
EA
T
2
’70

12199
Switch Station
36
SF
1
EA
P
1
’84

12206
Storage Yard
2,222
SY


S
1
’69

12264
Field Office
960
SF
1
EA
S
2
’93

12275
Warehouse
6,400
SF


S
1
’88

12280
Volcano Radio & Mailroom
2,379
SF


P
2
’87

12281
Barber Shop
272
SF


S
1
’86

12282
Dormitory 17
3,400
SF
20
PN
P
1
’90

12300
Hazardous Storage
128
SF


P
1
’85

12301
Hazardous Storage
128
SF


P
1
’85

12306
Warehouse
1,707
SF


P
1
’87

12311
Officer Quarters
800
SF
2
PN
S
1
’89

12312
Officer Quarters
800
SF
2
PN
S
1
’89

12313
Officer Quarters
800
SF
2
PN
S
1
’89

12314
Visiting Officer Quarters
800
SF
2
PN
S
1
’89

12315
Visiting Officer Quarters
800
SF
2
PN
S
1
’89

12316
Visiting Officer Quarters
800
SF
2
PN
S
1
’’89

12317
Airman Perm Party Quarters
800
SF
2
PN
S
1
’89

12318
Airman Perm Party Quarters
800
SF
2
PN
S
1
’89

12319
Airman Perm Party Quarters
800
SF
2
PN
S
1
’89

12320
Officers’ Quarters
800
SF
2
PN
S
1
’89

12321
Offices’ Quarters
800
SF
2
PN
S
1
’89

12322
Offices’ Quarters
800
SF
2
PN
S
1
’89

12323
Officers’ Quarters
800
SF
2
PN
S
1
’89

12324
Officers’ Quarters
800
SF
2
PN
S
1
’89

12325
Officers’ Quarters
800
SF
2
PN
S
1
’89

12326
Officers’ Quarters
800
SF
2
PN
S
1
’89

12327
JP-8 Tank


5,000
GA
P
1
’95

12328
Mogas Tank


25,000
GA
P
1
’95

12329
Vehicle Wash Rack
920
SF
1
EA
P
1
’95

12330
Lumber Storage Building
2,100
SF


P
1
’93

12331
Construction Material Stor.
3,750
SF


S
1
’94

12332
Hazardous Material Stor.
3,600
SF
1
EA
P
1
’94

12339
Volcano Club Recreation Area
1,000
SF


T
1
’92

12180
SATCOM Instrumentation Building
3,510
SF
1
EA
P
1
’58

12185
Electric Substation


1005
kV
S
1
’58

12186
Septic Tank


1
Kg
P
1
’67

12194
Nonpotable Water Tank


1
Kg
S
1
’66

12270
SATCOM Antenna
576
SF
1
EA
P
1
’83

12271
GPS Van
67
SY
1
EA
4
1
’84

12272
GPS Antenna
111
SY
1
EA
4
1
’84

12189
Pump House
105
SF
288
K
P
1
’58

12190
Pump Storage
303
SF


P
1
’57

J
Target Pole w./Luneberg Lens


1
EA




12140A
Homing Beacon Tower


1
EA
S

’61

12335
Homing Beacon Equip Bldg.
1,040
SF
1
EA
P
1
’95

12336
Diesel Fuel Tank


270
GA
P
1
’95

12337
Septic Tank


1
Kg
P
1
’95

P
Recreation Area


1
EA




1432
Runway
169,067
SY


5
2
’42

1435
Paved Overrun
36,666
SY


5
1
’57

12212
JP-8 Oil Mix Facility


13
BL
P
1
’88

12296
Back-Up Power





1
’96

20600
Taxiway
16,294
SY


5
1


20602
Apron
151,573
SY


5
1


20605
Afld Lighting Control Bldg.
455
SF


P
1
’84

20606
Sandblast/Paint Facility
1,600
SF


S
1
’87

20607
Welding Shop
1,050
SF


S
1
’93

24212
JP-5 Storage Tank


42,000
GA
S
1
’68

24213
JP-5 Storage Tank


42,000
GA
S
1
’68

24214
POL Dispensing Station


1
OL
S
1
’68

24215
Electric Substation


48
kV
S
1
’68

24227
Control Tower
384
SF
1
EA
P
1
’86

35401
VORTAC Station
422
SF
1
EA
P
2
’69

A
Anemometer


1
EA




B
Fuel Tank


275
GA




F
Arrestor Gear


1
EA




35033
Wind Generator #4
Awaiting update



’97

35034
Wind Generator #3
Awaiting update



’97

35035
Wind Generator #2
Awaiting update



’97

35036
Wind Generator #1
Awaiting update



’97

35037
Substation
Awaiting update



’97

35038
Weather Station Tower
Awaiting update





41010
Non-Potable Water Tank


1
Kg
S
1
’64

41011
Transmitter Building
6,835
SF
1
EA
P
1
’64

41012
Electric Substation


1500
kV
S
1
’64

41013
Electric Switch Station
24
SF
1
EA
S
3
’64

41014
Fuel Tank


1000
GA
S
2
’77

41015
Septic Tank


1
Kg
P
1
’66

41016
Bilateration Ranging Trnspdr


1
EA
P
1
’82

41016A
Tower Pad


1
EA


’82

41016B
Equipment Shelter


1
EA


’82

41017
Generator Building
1,365
SF


S
1
’87

41018
Fuel Tank


1,000
GA
S
1
’92

53500
Recreation Workshop
900
SF


P

’57

12222
Nonpotable Water Tank


1
Kg
P
1
’83

12223
Telemetry Boresight Tower


1
EA
P
1
’78

12225
Command Control Building
2,567
SF
1
EA
P
1
’58

12229
Command Antenna Pad


1
EA
P
1
’63

12230
Septic Tank


1
Kg
P
1
’68

12232
Ballistic Camera Site


1
EA




41029
Pats Pad
2,535

1
EA
C
1
’96

A
UHF Antenna Pole


1
EA




16528
Ballistic Camera Site


1
EA
P
1
’76

16529
Contraves Camera Site


1
EA
P
1
’78

16545
Radar Building-AN/FPQ-15


1
EA
S
1
’60

16546
Storage Building
5,250
SF


S
1
’60

16547
Administration Building
5,250
SF


S
1
’60

16548
Septic Tank


1
Kg
P
1
’61

16550
Calibration Tower


1
EA
S
1
’60

16551
Potable Water Tank


3
Kg
P
1
’60

16552
Septic Tank


1
Kg
P
1
’60

16553
Electric Substation


338
kV
S
1
’60

16554
Bottle Gas Storage Shed
256
SF


T
1
’73

16555
Fuel Tank


48
BL
S
1
’73

16556
Generator Storage Building
1,280
SF
48

P
1
’86

B
MK-51 Pad


1
EA




12088
Transformer


1

P
1
’95

12090
MILS Building
970
SF


P
1
’58

12093
Septic Tank


1
Kg
P
1
’69

12094
Nonpotable Water Tank


1
Kg
S
1
’69

12195
Pump House
342
SF


P
1
’69

B
Antenna Poles


2
EA




C
Recreation Area


2
EA




D
Rock Crusher
Awaiting update





E
Concrete Batch Plan
Awaiting update





F
Storage Area
Awaiting update





G
Transformer Bldg.
Awaiting update





12181
Back Up Power
Awaiting update


1
’96

12234
JP-8 Storage Tank


3,571
BL
S
2
’67

12235
JP-8 Storage Tank


10,000
BL
S
2
’66

12236
JP-8 Storage Tank


10,000
BL
S
2
’66

12237
POL Dispensing Tank


4
OL
S
2
’57

12240
Test & Lube Storage Building
720
SF


P
1
’57

12241
Pump House
243
SF


P
1
’57

12242
JP-8 Storage Tank


4,285
BL
S
2
’57

12243
JP-8 Storage Tank


4,285
BL
S
2
’57

12244
Mogas Storage Tank


3,571
BL
S
2
’57

12245
JP-8 Storage Tank


3,571
BL
S
2
’57

12246
JP-8 Storage Tank


571
BL
S
2
’57

12247
JP-8 Storage Tank


571
BL
S
2
’57

12248
JP-8 Storage Tank


571
BL
S
2
’60

12249
JP-8 Storage Tank


3,571
BL
S
2
’60

12251
JP-8 Storage Tank


6,000
BL
S
2
’61

12252
JP-8 Storage Tank


10,000
BL
S
2
’69

12253
Salt Water Pump House
286
SF
1,000
GM
P
1
’73

12254
Nonpotable Water Tank


1
Kg
S
1
’60

12255
Waste Fuel Tank


12
BL
S
1
’77

12256
Fuel Tank


500
GA
S
1
’83

12257
JP-8 Storage Tank


10,000
BL
S
1
’83

12258
Latrine
48
SF


P
1
’84

12259
Septic Tank


1
Kg
P
1
’84

12260
Electric Switch Station
36
SF
1
EA
S
1
’84

12261
Electric Substation


262
kV
S
1
’84

12347
Maintenance Shop
Awaiting update





12348
Fuel Tank
Awaiting update
GA

1
’96

A
Beach House, British
Awaiting update





B
RAF Fuel Tank


5,000
GA
P

’85

12060
Power Plant
7,769
SF
5,100
kW
P
3
’58

12067
Electric Substation


7,629
kV
S
2
’58

12069
Power Plant Work Shop
240
SF


P
3
’71

12085
Salt Water Reservoir


50
Kg
P
1
’42

12086
Potable Water Reservoir


200
Kg
P
1
’60

12162
Pump House
100
SF


P
1
’63

12200
Potable Water Reservoir


57
Kg
P
1
’57

12202
Hazardous Storage
128
SF


P
1
’85

12203
SW Booster Pump House
128
SF


P
1
’79

12205
Water Distillation Plant
785
SF
60
Kg
S
3
’69

12207
Lube Oil Tank


24
BL
S
1
’66

12208
Lube Oil Tank


24
BL
S
1
’66

12209
Waste Lube Oil Tank


24
BL
S
1
’78

12210
Office Building
120
SF


P
1
’69

12213
Septic Tank


1
Kg
P
1
’88

12214
Elec. Switchgear Building
1,568
SF
1
EA
P
1
’89

12215
Potable Water Tank


350
Kg
S
1
’67

12216
Pump House
63
SF


P
1
’67

12217
Potable Water Tank


500
Kg
S
1
’83

12218
Water Distillation Plant


40
Kg
S
3
’83

12219
Pump House
149
SF


P
1
’84

12262
Oil Drum Storage


5,000
BL
P
1
’89

12263
Steam Cleaning Facility
67
SY
1
EA
P
1
’92

12265
Water Storage Tank


400
Kg
P
1
’90

12266
Fuel Tank


30,000
GA
S
1
’92

12267
Fuel Tank


30,000
GA
S
1
’92

12350
Power House




P
1
’96

12351
Distillation an
Awaiting update

P
1
’96

12352
Pump House
Awaiting update

P
1
’96

12353
Day Tank Shelter
Awaiting update

P
1
’96

12363
Oil Water Separator
Awaiting update

P
1
’96

23210
Hazard Waste Storage
Awaiting update

P
1
’95

A
Cleaning Fluid Tank


275
GA




C
Grotto-—Catholic Chapel


1
EA
P

’42

12061
Storage Building
2,850
SF
1
EA
P
1
’58

12068
Septic Tank


1
Kg
P
1
’66

23050
Storage Building
179
SF
1
EA
P
1
’42

23055
Electric Substation


803
kV
S
1
’58

12070
Quarters
6,400
SF
18
PN
P
1
’42

12073B
Gray Water Tank


2
Kg
P
1
’88

12075
Potable Water Tank


2
Kg
P
1
’88

12081
Septic Tank


2
Kg
P
1
’88

12295
Potable Water Storage


1
Kg
S
1
’91

24238A
TPQ-18 B/S Tower & Pad
0
SF
1
EA
P
1
’88

30106
Airfield Beacon


1
EA
S
1
’80

D
Ham Radio Equip Van & Antennas


1
EA




12026
Power Equipment Shed
60
SF


T
1
’59

12040
Rawinsonde Building
2,180
SF


P
2
’58

14015
Electric Substation


45
kV
S
1
’58

14020
Septic Tank


1
Kg
P
1
’59

24223
ACFP Sewage Waste Disposal Dump


1
Kg
P
1
’93

24224
Fire Station
4,808
SF
4
ST
P
2
’85

24225
Septic Tank


1
Kg
P
1
’88

24226
Fueling Station
1,534
SF
2
OL
S
1
’91

24228
Electric Substation


225
kV
S
1
’86

24229
Vehicle Service Pad
360
SF
1
EA
P
1
’76

24230
Aircraft Support Building
3,504
SF


S
1
’68

24231
Septic Tank


1
Kg
P
1
’68

24232
Liquid Oxygen Storage
768
SF


P
1
’71

24532
Septic Tank


2
Kg
P
1
’66

24536
Storage Building
3,444
SF


S
1
’57

35051
Back-Up Power


1
EA

1
’97

35065
Fuel Tank


1
GA

1
’97

A
Lox Cart


1
EA




C
Wind Gauge Pad


1
EA




D
Rain Gauge Pad


1
EA




K
Disaster Supplies


1
EA




24234
MK-51 Pad


1
EA
P
1
’78

24235
Nonpotable Water Tank


5
KG
P
1
’77

23236
Electric Substation


675
kV
S
1
’63

24237
POL Storage Building
120
SF


P
1
’65

24238
12.18 (M) Radar Pedestal
194
SF
1
EA
P
1
’63

24239
Support Building
836
SF


P
1
’63

24241
Contraves Camera Site


1
EA
P
1
’78

24242
Septic Tank


1
KG
P
1
’63

24243
Consolidated Instrumentation Facility
21600
SF


P
1
’95

24250
Fire Water Storage Tank


65
KG
P
1
’95

24251
12.18 Radar Ant Pedestal
1056
SF
1
EA
P
1
’95

24252
12.15 Radar Ant Pedestal
1056
SF
1
EA
P
1
’95

35051
Back Up Power





1
’96

B
Target Boards


1
EA




H
Instrumentation Vans
Awaiting update





M
Fluid Cooler
Awaiting update





N
Power Distribution Cabinet
Awaiting update





1
Hangar
Awaiting update





2
Line Maint. Bldgs.- 3 EA
Awaiting update





3
Line Maint. Bldg.
Awaiting update





4
Armory
Awaiting update





5
GES Complex
Awaiting update





6
Tech & Elec. Supply & Scaf.
Awaiting update





7
R & D Compound
Awaiting update





8
Medical Bldg. & Post Office
Awaiting update





9
Station HQ
Awaiting update





10
Operations Complex
Awaiting update





11
Comm Ctr., Eng Wing HQ, Cloth St.
Awaiting update





12
Passenger Handling
Awaiting update





13
Motor Transport Compound
Awaiting update





14
In Flight Catering
Awaiting update





15
Cargo Shed
Awaiting update





16
Cargo Office
Awaiting update





17
Cargo Compound
Awaiting update





18
Motor Transport Office & Stor
Awaiting update





19
Motor Transport Servicing
Awaiting update





20
Flammables Storage
Awaiting update





21
Scrap Storage Compound
Awaiting update





22
Liquid Oxygen Compound
Awaiting update





23
POL Compound 
Awaiting update





24
Bottled Gas Compound
Awaiting update





25
Helipad
Awaiting update





26
Bulk Fuel Storage Compound
Awaiting update





27
Bowser Lube & Servicing Plant
Awaiting update





28
Air Head Buffet
Awaiting update





29
Ablution Block (Latrine) 5 Ea.
Awaiting update





30
Oil Storage
Awaiting update





31
Explosives Storage
Awaiting update





32
Fuel Pump Facility
Awaiting update





33
Dangerous Cargo
Awaiting update





34
Medical Center
Awaiting update





35
Defuel Tank
Awaiting update





36
Contractor’s Office
Awaiting update





37
Contractor’s Office
Awaiting update





38
Water Storage Tank
Awaiting update





39
Storage Building
Awaiting update





40
Generator Shed
Awaiting update





41
Septic Tank
Awaiting update





42
Salt Water Storage Tank
Awaiting update





43
Blast Screen
Awaiting update





44
Electric Substation
Awaiting update





45
Sandblast Booth
Awaiting update





12010
IFLOT Camera Pad


1
EA
P
2
’88

12283
Telemetry Building
3,811
SF


P
1
’58

12284
TAA-3B Ant. Pedestal Pad


1
EA
P
1
’58

12285
Substation


262
kV
P
1
’64

12286
TAA-3B Ant. Pedestal Pad


1
EA
P
1
’65

12287
TAA-3B Ant. Pedestal Pad


1
EA
P
1
’65

12288
Salt Water Tank


2
Kg
P
1
’65

12289
Septic Tank


1
Kg
P
1
’65

12291
UPS Building
200
SF


P
1
95

12292
Electric Substation


1
EA
P
1
95

C
“L” Band Antenna Pad


1
EA




D
Target Pole


1
EA




12172
Shop Building
1,312
SF


S
1
’69

25315
Storage Building
3,200
SF


T
2
’42

25325
Open Storage Yard
1,667
SY


6
1
’60

7001
Blockhouse
132
SF


P
1
’63

7002
Weather Rocket Launch Pad
178
SY


4
1
’63

7003
LOKI Launch Pad
11
SY


4
1
’69

7004
Rocket Storage Building
711
SF


P
1
’87

A
Anemometer


1
EA




B
Theodolite Pad


1
EA
P

’63

15015
Receiver Building
1,796
SF
1
EA
P
2
’64

15017
Septic Tank


1
Kg
P
1
’64

15018
Transformer Building
1,440
SF


P
1
’95

15019
Fuel Tank


1
EA
P

’64

C
Generator Pad








Ascension AAF Critical Facilities

Facility Number
Facility Name

01432
Runway

12040
Rawinsonde Building

12086
Potable Water Reservoir

12133
Timing Building

12134
Comm. & Ops. Building

12160
Potable Water Reservoir

12161
Potable Water Reservoir

12162
Potable Water Pump House

12180
SATCOM & GPS Building

12189
Salt Water Pump Station #1

12195
Salt Water Pump Station #2

12200
Potable Water Storage Tank

12215
Potable Water Storage Tank

12217
Potable Water Storage Tank

12225
Command Control Building

12234
JP-8 Storage Tank

12235
JP-8 Storage Tank

12236
JP-8 Storage Tank

12237
POL Dispensing Tank

12241
POL Dispensing Tank

12242
JP-8 Storage Tank

12243
JP-8 Storage Tank

12244
Mogas Storage Tank

12245
JP-8 Storage Tank

12246
JP-8 Storage Tank

12247
JP-8 Storage Tank

12248
JP-8 Storage Tank

12249
JP-8 Storage Tank

12251
JP-8 Storage Tank

12252
JP-8 Storage Tank

12257 
JP-8 Storage Tank

12283
Telemetry Building

12335
Homing Beacon

12350
Power House

12351
Desalination Plant

12370
Waste Water Treatment Plant

15015
Receiver Bldg./Antennas

16545
AN/FPQ-15 Radar Site

20600
Taxiway

20602
Aircraft Parking Apron

20605
Airfield Lighting Control Bldg.

20700
Water Distribution Mains

20701
Water Supply Mains

20800
Sanitary Sewage Mains

21903
Primary Power Distribution Line, Overhead

21904
Secondary Distribution Lines, Overhead

21905
Primary Power Distribution Lines, Underground

21906
Secondary Distribution Lines, Underground

24243
CIFs

24227
Control Tower

24232
Liquid Oxygen Storage

24238
AN/TPQ-18 (Mod) System

30005
Utility Line Ducts

30101
Obstruction Lights

30102
Runway Lighting

30103
Taxiway Lighting

30104
Approach Lighting

30105
Visual Glide Slope Indicator

30400
Liquid Fuel Pipeline

30500
Fire Protection Water Mains

30511
Water Supply Mains, Non-Potable

35401
VORTAC Station

41011
Transmitter Building/Antennas

Multiple
Electrical Substations

Ascension AAF Cranes/Hoists

Eqpt. No.
Fac. No.
Facility Name
Capacity (US tons)
Type
Status

0043B
20606
Sandblast area
1/2
Electric hoist
Not critical

0046F
12134
Comm. center
2
Electric hoist
Not critical

0104H
16545
TTR radar
1
Electric hoist
Critical

0104K
16545
TTR radar
1/4
Hydraulic hoist
Critical

0120R
12069
Port. generator shop
1
Hand hoist
Not critical

0161M
12350
Power house
10
Bridge crane
Critical

Ascension AAF A/C Units

Equipment No.
Facility No.
Facility Name
Manufacturer
Size (US tons)
Qty.
Status

0003B
12283
Telemetry
Trane
25
1
Critical

0003C
12283
Telemetry
Trane
25
1
Critical

0004B
12284
Telemetry
Rheem
3
1
Critical

0005B
12286
Telemetry
Rheem
3
1
Critical

0014B
12074
Supply 01/15
Arcoaire
3
2
Not critical

0024B
12103
Volcano Club
Rheem
5
1
Not critical

0026B
12106
Gymnasium
Carrier
5
1
Not critical

0028B/C/D/E
12110
Dispensary
Rheem
5
4
Critical

0035B
12120
Mess Hall
Trane
60
1
Not critical

0043E
12131
Maintenance Office
Trane
5
1
Not critical

0045B
12133
Timing Bldg.
Carrier
5
1
Not critical

0046B/C
12134
Comm Center





0061C
12280
Radio Station
Rheem
3
1
Not critical

0090B/C
12180
SATCOM Bldg.
Dunham Bush
35
2
Critical

0090D
12180
GPS Bldg.
Liebert
10
1
Critical

0092B
12271
GPS Black Van
Addison
12
2
Critical

0093C
12272
GPS Dome
Rheem
5
1
Critical

0096B
12335
Homing Beacon
Trane
2.5
1
Critical

0100B
35401
VORTAC
Rheem
1.5
1
Critical

0101B
41011
Transmitters
Carrier
60
1
Critical

0101C
41011
Transmitters
Dunham Bush
15
1
Critical

0101D
41011
Transmitters
Trane
10
1
Critical

0101F
41011
Transmitters
Trane
20
1
Critical

0101F
41011
Transmitters
Trane
10 
1
Critical

0104B
16545
TTR Main Bldg.
Trane
60
2
Critical

0104J
16547
TTR Office
Rheem
30
1
Critical

0106B
16546
TTR Quonset
Trane
15
1
Critical

0112B
12090
Mils Bldg.
Rheem
3
1
Not critical

0135B
12214
P/H Swt. Station
Weatherking
5
1
Critical

0142B
12040
Weather Station
Trane
3
1
Critical

0151C
24243
CIF Bldg.
Trane
60
3
Critical

0151S
24251
CIF Ant. Ped. No.1
Trane
7.5
1
Critical

0151V
24252
CIF Ant. Ped. No.2
Trane
7.5
1
Critical

0152B
15015
Receivers Bldg.
Trane
20
1
Critical

0166/A/B/C
12350
Power House
Rheem
4
1
Critical

0166/A/B/C
12350
Power House
Rheem
3
2
Critical

0166/A/B/C
12350
Power House
Rheem
5
1
Critical

Ascension AAF Wall A/C Units

Facility No.
Facility Name
Quantity
Size (BTU) per Unit
Status

12141
Barracks 01
15
9,300
Not critical

12142
Barracks 02
15
9,100
Not critical

12143
Barracks 03
15
12,700
Not critical

12125
Barracks 04
20
12,700
Not critical

12125
Barracks 05
20
12,700
Not critical

12120
Barracks 06
20
12,700
Not critical

12175
Barracks 07
14
12,700
Not critical

12176
Barracks 08
14
12,700
Not critical

12127
Barracks 09
14
9,100
Not critical

12126
Barracks 10
14
9,100
Not critical

12124
Barracks 11
40
9,100
Not critical

12128
Barracks 12
40
9,100
Not critical

12114
Barracks 13
24
9,100
Not critical

12144
Barracks 14
40
9,100
Not critical

12177
Barracks 15
10
12,700
Not critical

12188
Barracks 16
10
12,700
Not critical

12282
Barracks 17
10
9,100
Not critical

12016
BB1
18
9,300
Not critical

12012
BB2
18
9,300
Not critical

12087
12087
10
9,300
Not critical

Modulars
Modulars
32
12,700
Not critical

12070
Command Hill
16
9,300
Not critical

24227
Control Tower
2
9,300
Critical

24227
Fire Station
3
12,700
Not critical

12280
Mail Room
2
9,300
Not critical

12130
Admin. 01
8
9,300
Not critical

12135
Admin. 02
9
9,300
Not critical

12015
Vol Rad Xmt Bldg.
1
9,300
Not critical

12155
Shipping/Receiving
3
8,100
Not critical

12270
SATCOM Pedestal
2
8,100
Critical

12240
POL Office
1
8,100
Not critical

24238
A Cmdr Hill B/S Van
1
9,300
Critical

12103
Movie Booth
1
8,100
Not critical

12145
Darkroom
1
8,100
Not critical

12150
V/M Office 
2
8,100
Not critical

12017
Construction Office
1
8,100
Not critical

12040
WX Dome
1
8,100
Critical

24230
AGE Shop
2
8,100
Not critical

12281
Barber Shop
1
9,300
Not critical

41016
Trans BRTS Bldg.
2
9,300
Critical

12069
Port. Gen. Shop
1
9,300
Not critical

12113
Package Store
1
11,700
Not critical

12225
Cross Hill
3
8,100
Critical

12131
Material Quonset
1
12,700
Not critical

12283
TLM Iflor Bldg.
1
8,100
Critical

12283
TLM Shelter
1
8,100
Critical

Basherville
Basherville
53
5,000
Not critical

Ascension AAF HVAC Portables

CTS No.
Serial No.
Manufacturer
Size (US ton)

015322
85051412
Weatherking
15 

015376
210-1383
Weatherking
15 

064465
83051412
Weatherking
15 

Ascension AAF Refrigeration

Type
Refrigerant

Cold/Dry Storage


USM 79 Freezer
R22

USM 80A 80B Freezer
R22

USM 81 Freezer/Cooler
R22

USM 82 Freezer/Cooler
R22

USM 83 Freezer/Cooler
R22

USM 84 Freezer/Cooler
R22

USM 86 Ice Machine
R502

USM 87 Ice Machine
R402B

USM 88 Ice Machine
R402B

Portable No. 3
R502

40-Ft. Freezer
R22

Walk-In Freezer Volcano Club


Walk-In No. 1 Freezer
R22

Walk-In No. 2 Cooler
R22

Walk-In No. 3 Freezer
R22

Ice Machine
R502

Dixie 4 Door
R12

Hobart
R134A

Hobart
R134A

Hobart
R134A

Pastry Reach-In
R12

Yogurt Machine
R502

Ice Cream Box
R404A

Ascension AAF Fire Alarm/Suppression Systems

Facility No.
Facility Name
Fire Alarm System
Fire Suppression System

12012
TDY Quarters
Edwards, Heat(H)/Smoke(S)


12013
Warehouse
Edwards, H
Sprinkler, Wet

12016
TDY Quarters
Edwards, H/S


12087
TDY Quarters
Edwards, S


12100
Laundry
Faraday, H


12101
Cold and Dry Storage
Faraday, H


12103
Volcano Club
Edwards, H
Ansul, Dry Chem.

12106
Gymnasium
Edwards, H


12110
Clinic
Kidde, H


12114
Dormitory 13
Edwards, H/S


12120
Dormitory 6 & Dining Hall
Edwards, H
Ansul, Dry Chem.

12124
Dormitory 11
Edwards, H/S


12125
Dormitories 4 & 5
Edwards, H


12126
Dormitory 10
Edwards, H/S


12127
Dormitory 9
Edwards, H/S


12128
Dormitory 12
Edwards, H/S


12130
Administration Building
Kidde, H


12131
Maint. & Support Building
Kidde, H


12132
WR/A Materials Storage
Edwards, H


12133
Timing Building
FCI, H/S


12134
Comm. & Ops. Building
Edwards H/S
FCI, Halon 1301 50%

12135
Administration Building
Kidde, H


12141
Dormitory 1
Kidde, H


12142
Dormitory 2
Kidde, H


12143
Dormitory 3
Kidde, H


12144
Dormitory 14
FCI, H/S


12145
Base Exch. & Recreation
Edwards, H


12150
Auto Maintenance Shop
Kidde, H


12153
Paint Spray/Equip. Shop
Edwards, H


12155
Shipping & Receiving
Fire-Lite, H


12175
Dormitory 7
Kidde, H


12176
Dormitory 8
Kidde, H


12177
Dormitory 15
Pyrotronics, H/S


12188
Dormitory 16
Edwards, H/S


12275
WareHouse
FCI, H/S


12280
Volcano Radio & Mail Room
Pyrotonics, S


12311
Officers’ Quarters
Edwards, H/S


12312
Officers’ Quarters
Edwards, H/S


12313
Officers’ Quarters
Edwards, H/S


12314
Visiting Officers
Edwards, H/S


12315
Visiting Officers
Edwards, H/S


12316
Visiting Officers
Edwards, H/S


12317
Airman Perm. Party
Edwards, H/S


12318
Airman Perm. Party
Edwards, H/S


12319
Airman Perm. Party
Edwards, H/S


12320
Officers’ Quarters
Edwards, H/S


12321
Officers’ Quarters
Edwards, H/S


12322
Officers’ Quarters
Edwards, H/S


12323
Officers’ Quarters
Edwards, H/S


12324
Officers’ Quarters
Edwards, H/S


12325
Officers’ Quarters
Edwards, H/S


12326
Officers’ Quarters
Edwards, H/S


12180
SATCOM Instrumentat. Bldg.
FCI, H/S
FCI, Halon 1301

24227
Control Power
Pyrotronics, S


35401
VORTAC Station
FCI, H/S


41011
Transmitter Building
FCI, H/S
FCI, Halon 1301

12225
Command Control Building
Edwards, H


16556
Generator Storage Building
Edwards, H


12090
Mils Building
FCI, H/S


12240
Test & Lube Storage Bldg.
Edwards, H


12241
Pump House
Edwards, H


12010
Iflot Camera Pad
Edwards, H


12040
Rawinsonde Building
Edwards, H/S


24224
Fire Station
Edwards, H/S


24230
Aircraft Support Building
Edwards, H/S


24530
Quarters
Smoke, Battery


24531
Quarters & Latrine
Smoke, Battery


12283
Telemetry Building
Edwards, H/S
Ansul, Halon 1301

15015
Receiver Building
Monaco, H/S
Ansul, Halon 1301

12350
Power House
Monaco
Sprinkler, Wet

12351
Distillation Plant
Monaco
Sprinkler, Wet

12352
Pump House
Monaco


12074
Warehouse
Monaco M-1
Sprinkler, Wet

12331
Construction Material Storage
Edwards, EST


12083
Club Storage Building
Pyrotronics


24243
Consolidated Inst. Fac.
Edwards, EST/FCI
Sprinkler, Preaction

Ascension AAF Air Compressors

Eqpt. No.
Fac. No.
Facility Name
HP
PSI
Manufacturer
Status

0021C
12100
Laundry
12.5
200
Champion
Not critical

0055B
12150
Vehicle Maintenance
15
250
Ingersoll Rand
Not critical

0061F
12017
Construction
7.5
200
Speedaire
Not critical


12017
Construction
14.4
200

Not critical

0104P
16545
TTR Radar
3.0
200
Quincy
Critical

0143E
24224
Fire Station
3
200

Not critical

0144B/D
24230
AGE Shop
3.5
200
Speedaire
Not critical

0144B/D
24230
AGE Shop
3.5
200
Speedaire
Not critical

0151D
24243
CIF Bldg.
33
200
Air Comp Products
Critical

0151F
24243
CIF Bldg.
7.5
125
Ingersoll Rand
Critical

Ascension AAF Boilers

Eqpt. No.
Fac. No.
Facility Name
Qty.
Manufacturer
Status

0069B
12277
Mess Hall
2
Bock
Critical

0118D/E
12351
Desal. Plant
2
Johnson Boilers Company
Critical: 4310 lbs. of steam produced per hour

Ascension AAF Fuel Storage Tanks

Location
Capacity (US Gallons)
Fuel Type
Notes

Main POL Farm
420,000
JP-8


Main POL Farm
150,000
JP-8


Main POL Farm
150,000
Mogas


Main POL Farm
250,000

Out of service

Main POL Farm
180,000

Out of service

Main POL Farm
25,000

Out of service

Motor Pool
25,000
Mogas


Motor Pool
5,000
JP-8


Mess Hall
4,000
JP-8


Mess Hall
4,000
JP-8


Radar
2,000
JP-8


Power House
30,000
JP-8


Transmitters
1,000
JP-8


Transmitters
1,000
JP-8


Age Shop
2,000
JP-8


Age Shop
2,000
Mogas


Weather Station
44,000
JP-8


Weather Station
44,000
JP-8


Ascension AAF Fuel Distribution Pumping Systems

Floating Pipeline

The floating pipeline is approximately 4,000 feet in length consisting of a mixture of 6-inch and 8-inch hoses. Maintenance is performed two times per year and consists of changing hose sections.

Pipeline from Pierhead to the POL

The pipeline from the pierhead to the POL consists of two each 6-inch lines approximately 4,000 feet each for JP-8 and and one each 6-inch line approximately 4,000 feet for Mogas.

Pipeline from Weather Station to Power House

The pipeline from the weather station to the power house consists of one each 4-inch line approximately 2,000 feet in length.

Ascension AAF Powerplant Generators

Generators: Class A Diesel
Manufacturer
Quantity
Size (kW)

White Superior
3
1,900

Caterpillar
2
1,375

Ascension AAF Windfarm Generators

The windfarm at Ascension AAF consists of the following facilities, structures, and equipment:

· 4 each250-kW Micon turbines

· Switch gear house

· 4 each General Electric vacuum breakers (generators)

· 1 each General Electric vacuum breaker (main)

· PLC control system

· 2 each control computers

Ascension AAF Portable Generators

Facility No.
Facility Name
Manufacturer
Size (kW)

12140
Homing Beacon
Kohler
35

12227
Cross Hill
Kohler
55

35401
VORTAC
Kohler
55

12261
POL
MEP806A
60

12040
Weather Station
MEP806A
60

24230
AGE Shop
MEP806A
60

12110
Dispensary
MEP806A
60

15015
Receivers
Kohler
80

12370
W.W.T.P.
MEP007B
100

12101
Cold/Dry Storage
MEP007B
100

12134
Command Center
MEP007B
100

12134
Command Center
MEP007B
100

12074
Supply Pump House
MEP007B
100

20605
Lighting Vault
Kato Light
150

12283
Telemetry
MEP009B
200

12283
Telemetry
MEP009B
200

12120
Dining Hall
MEP009B
200

12180
SATCOM
MEP009B
200

12180
SATCOM
MEP009B
200

16556
TTR Radar
D398
500

41017
Transmitters
D398
500

Ascension AAF Portable Standby Generators

Facility No.
Facility Name
Manufacturer
Size (kW)

24243
CIF
MEP007B
100

24243
CIF
MEP007B
100

24243
CIF
MEP007B
100

24243
CIF
MEP007B
100

12100
Laundry
MEP009B
200

12069
Portable Generator Yard
MEP806A
60

12262
P/H Washer
MEP007B
100

12069
Portable Generator Yard
MEP802A
5

12069
Portable Generator Yard
MEP009B
200

12069
Portable Generator Yard
MEP004A
15

12069
Portable Generator Yard
MEP806A
60

12069
Portable Generator Yard
MEP806A
60

Ascension AAF Uninterruptible Power Systems (UPS)

Unit for Central Timing Systems at CIF
2 hour battery capacity

Ascension AAF High Voltage Electric Distribution System

High-Voltage Distribution
No./Feeder No.
Location

Vacuum switch
No.1/Feeder 5
Motor Pool

Vacuum switch
No.2/Feeder 4
Motor Pool

Vacuum switch
No.3/Feeder 4
Motor Pool

Vacuum switch
No.4/Feeder 4
Across from Motor Pool

Vacuum switch
No.5/Feeder 4
Barracks 7

Vacuum switch
No.6/Feeder 5
Barracks 7

Vacuum switch
No.7/Feeder 4
Barracks 4

Vacuum switch
No.8/Feeder 4
Barracks 14

Vacuum switch
No.9/Feeder 5
Transmitters

Vacuum switch
No.10/Feeder 3
Hobby Shop/PH Fuel Line

Vacuum switch
No.11/Feeder 3
RAF POL

Vacuum switch
No.12/Feeder 3
RAF Area

Vacuum switch
No.13/Feeder 3
Below CIF

Vacuum switch
No.14/Feeder 6
RAF POL

Vacuum switch
No.15/Feeder 6
RAF Area

Vacuum switch
No.16/Feeder 6
CIF Pump House

Vacuum switch
No.17/Feeder 3
CIF Pump House

Vacuum switch
No.18/Feeder 6
CIF SATCOM

Vacuum switch
No.19/Feeder 3
CIF SATCOM


Feeder 1/2
Windfarm

Ascension AAF Transformer Survey

Location
Manufacturer
kVA

POL Airstrip 24215
General Electric
15

POL Airstrip 24215
Cotran, Transformer
15

POL Airstrip 24215
Kuhlman, Transformer
15

Feeder #3 24236
G&W, Oil Switch
600 amps

Feeder #3 24236
A.B. Chance, Oil Switch
200 amps

Feeder #3 24236
A.B. Chance, Oil Switch
200 amps

Various
Fluorescent Light Ballasts


Main Base 12013 Supply Warehouse #5 & BB-2 
Westinghouse


Main Base 12013 Supply Warehouse #5 & BB-2 
Westinghouse


Main Base 12013 Supply Warehouse #5 & BB-2 
Westinghouse


Main Base 12155 Shipping & Receiving
Westinghouse


Main Base 12155 Shipping & Receiving
Westinghouse


Main Base 12155 Shipping & Receiving
Westinghouse


Main Base Basherville (pad mounted)
Roberts
167

Detach 23055 (substation)
ESCO


Detach 23055 (substation)
ESCO


Detach 23055 (substation)
ESCO


Saints Area 21903 Toad Hall (pole mount oil filled)
Westinghouse
15

Line Shack 23200 (pole mount, oil filled)
Square D


Command Hill 12070 (pole mount, oil filled)
Westinghouse
15

Command Hill 12070 (pole mount, oil filled)
Westinghouse
15

Command Hill 12070
Westinghouse
15

Old Salt H20 Pump House 12189
Westinghouse
37.5

Old Salt H20 Pump House 12189
Westinghouse
37.5

Old Salt H20 Pump House 12189
Westinghouse
37.5

HazWaste Storage Facility
Westinghouse


12.18 Radar 24238
Amplifier, magnetic


12.18 Radar 24238
Amplifier, magnetic


12.18 Radar 24238
Amplifier, magnetic


12.18 Radar 24238
Amplifier, magnetic


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Capacitor


12.18 Radar 24238
Dummy Load


12.18 Radar 24238
Reactor


12.18 Radar 24238
Reactor Choke


12.18 Radar 24238
Reactor Choke


12.18 Radar 24238
Transformer


12.18 Radar 24238
Transformer


12.18 Radar 24238
Transformer Supply


12.18 Radar 24238
Transformer Supply


Ascension AAF Water Collection, Storage, and Treatment

Desalinization Plant

Water is processed through two desalinization plants, Mod 22A-16 MSF, 60,000 gallons per day (each). Maintenance is also required on associated pumps and motors.

Potable Water Storage Tanks

Facility No.
Capacity (US Gallons)

12200
57,000

12215
350,000

12217
500,000

12265
400,000

12086
200,000

12160
57,000

12161
250,000

Ascension AAF Oil/Water Separators

Inventory

· Two new oil water separators 

· One inoperative underground oil/water separator and tank is scheduled for removal.

Ascension AAF Back-Flow Prevention Devices

Back-flow prevention devices are located in the following facilities:

· 1 each at vehicle maintenance car wash

· 1 each at Patios 13 and 15 
· 1 each at Barracks 11,12,13, and 14

Ascension AAF Waste Water Collection and Treatment System Description

Ascension has a new 130,000 gallon-per-day maximum plant with a sustainable capacity of 75,000 gallons per day. The plant currently operates under an average load of 43,000 gallons per day of domestic sewage with limited amounts of industrial waste. It is also an extended aeration biological treatment plant operating in a batch mode. The Ascension plant is a microprocessor-controlled batch plant that can also operate fully automatically. However, this plant is just over 1 year old and has required much fine tuning. It is attended every day. There is a tertiary sand filter for effluent polishing. Treated effluent is chlorinated and recovered for use in the base flushing, firewater, and irrigation system.

Equipment requiring maintenance:

· Flowmeter

· Tablet chlorination system

· Back-flow preventor

· Transformer

· Telemetry system

· Two vertical turbine pumps

· Sand filter

· Aerator motors

· Mixing motors

· Communicator

· Submersible pumps

· Motor controllers

· Tank coatings

· Control panel.

Ascension AAF Wastewater Collection and Treatment Equipment 

Wastewater Treatment Plant: Facility 12370

Equipment Name
Size

SBR #1 Sludge Pump
2 hp

SBR #2 Sludge Pump
2 hp

Digester Sludge Pump
2 hp

Mixer
25 hp

Mixer
25 hp

Mixer
7.5 hp

Post ER Discharge Pump
2 hp

Filter Drive Motor
1/4 hp

Backwash Pump
1.7 hp

Wash Water Pump
2 hp

Holding Tank Water Pump
25 hp

Holding Tank Water Pump
25 hp

Ascension AAF Towers

Site
Type
ID No.
Description
Guy
Anchors

REC
HLP
LP3
TCI 527



REC
HLP
LP4
TCI 527



REC
LTO
L2R34
ICV-III/3



REC
RLP/WX
01
(2) 80 Towers
12
9

REC
RLP/WX
02
(2) 80 Towers
12
9

REC
HTO
09
AS-3477



REC
LTO
10
ICV-III/3



REC 
RLP
15
(2) 80 Towers
12
9

REC
RLP
16
(2) 80 Towers
12
9

REC
RLP
17
(2) 80 Towers
12
9

REC
RLP
18
(2) 80 Towers
12
9

REC
Rosette
32-01
200 Tower
16
2

REC
Rosette
32-02
20 Pole
2
2

REC
Rosette
32-03
20 Pole
2
2

REC 
Rosette
32-04
20 Pole
2
2

REC
Rosette
32-05
20 Pole
2
2

TRANS
TNR
1-01
160 Rohn 65
9
3

TRANS
TNR
1-02
140 Rohn 65
9
3

TRANS
TNR
1-03
170 Rohn 55
9
3

TRANS
TNR
1-04
160 Rohn 55
9
3

TRANS
TNR
3-01
70 Rohn 55
6
3

TRANS
TNR
3-02
70 Rohn 45
6
3

TRANS
TNR
3-03
70 Rohn 45
6
3

TRANS
TNR
5-01
190 Rohn 65
15
3

TRANS
TNR
5-02
180 Rohn 65
15
3

TRANS
TNR
5-03
190 Rohn 65
15
3

TRANS
TNR
5-04
190 Rohn 65
15
3

TRANS
TNR
6-01
60 Rohn 45
6
3

TRANS
TNR
6-02
70 Rohn 45
6
3

TRANS
TNR
6-03
60 Rohn 45
6
3

TRANS
TNR
7-01
220 Rohn 65
15
3

TRANS
TNR
7-02
240 Rohn 65
15
3

TRANS
TNR
7-03
240 Rohn 65
15
3

TRANS
TNR
7-04
230 Rohn 65
15
3

TRANS
TNR
8-01
90 Rohn 55
 6
3

TRANS 
TNR
8-02
90 Rohn 55
 6
3

TRANS
TNR
8-03
90 Rohn 55
 6
3

TRANS
AS3482G
22
(2) 80 Towers
12
9

TRANS
AS3482G
23
 (2) 80 Towers
12
9

TRANS
AS3482G
24
 (2) 80 Towers
12
9

TRANS
Discone
25-01*
 73 AB105
6
3

TRANS
Discone
25-02*
 73 AB105
6
3

TRANS
Discone
25-03*
 73 AB105
6
3

TRANS
237AIRP
26
70 Tower
4
4

TRANS
VER MON
27
45 Pole
15
9

TRANS
Discone
28-01*
 73 AB105
6
3

TRANS
Discone
28-02*
 73 AB105
6
3

TRANS
Discone
28-03*
 73-AB105
6
3

TRANS
OMNI
41
TCI 550-4-0-3



TRANS
RLP
44-01
80 Tower
6
4

TRANS
RLP
44-02
80 Tower
6
5

TRANS
RLP
45-01
80 Tower
6
4

TRANS
RLP
45-02
80 Tower
6
5

TRANS
Discone
L1T-01
 35 Pole
2
1

TRANS
Discone
L1T-02
 35 Pole
2
1

TRANS
Discone
L1T-03
 35 Pole
2
1

TRANS
Discone
L1T-04
 35 Pole
2
1

TRANS
Discone
L1T-05
 35 Pole
2
1

TRANS
Discone
L1T-06
 35 Pole
2
1

TRANS
Discone
L2T-01
 35 Pole
2
1

TRANS
Discone
L2T-02
 35 Pole
2
1

TRANS
Discone
L2T-03
 35 Pole
2
1

TRANS
Discone
L2T-04
 35 Pole
2
1

TRANS
Discone
L2T-05
 35 Pole
2
1

TRANS
Discone
L3T-01
 35 Pole
2
1

TRANS
Discone
L3T-02
 35 Pole
2
1

TRANS
Discone
L3T-03
 35 Pole
2
1

TRANS
Discone
L3T-04
 35 Pole
2
1

TRANS
Discone
L3T-05
 35 Pole
2
1

TRANS
Discone
L3T-06
 35 Pole
2
1

TRANS
RLP
L4T
(2) 80 Towers
12
9

TRANS
RLP
L5T
(2) 80 Towers
12
9

TRANS
RLP
LP2
80 Tower
6
4

TRANS
RLP
LP2
80 Tower
6
5

TRANS
RLP
LP4
80 Tower
6
4

TRANS
RLP
LP4
80 Tower
6
5

TRANS
RLP
LP30
80 Tower
6
4

TRANS
RLP
LP30
80 Tower
6
5

TRANS
RLP
LP31
80 Tower
6
4

TRANS
RLP
LP31
80 Tower
6
5

TLM
TAA3C
12284
Dish
0
0

TLM
TAA3B
12286
30 Par Dish
0
0

TLM
BS
12223
24 4 Poles
0
0

RADAR
BS
16550
130 Rohn 55
9
3

NAV
VORTAC
35402
14 AN/GRA121
6
3

NAV
H.Beacon
12140A
300 Rohn 65
18
6

*Note: These towers are scheduled for demolition.

5.5.5 Static (Battery) Uninterruptible Power Systems (UPS)

Location
Facility Number
Facility Name
Size

JDMTA
28001
Instrumentation Building
100kW

PAFB
Building 423
Weather Radar
5.3kVA

CCAS
20185
Weather Operations
50kVA

CCAS
81900
ROCC
250kW

CCAS
81900
ROCC
250kW

CCAS
81900
ROCC
250kW

CCAS
81900
ROCC
250kW

CCAS
81900
ROCC
250kW

CCAS
81565
Command Control
160kVA

CCAS
81565
Command Control
160kVA

Remarks:	RFLG: F loop gain normalized at R=1 meter for 1 square meter target.


		AMS: Adaptive mode switch consoles use firmware/software technology.


		Manual: Pushbutton mode selection.


		Radar accuracies are target dependent; see ER accuracy report.





Remarks:	* System Error Arcsecond Contraves, PAFB IGOR, mobile IGORs, and Cocoa Beach (one fixed PIGOR


 and two mobile MIGORS).


	†These assets reside with the VITC contract and are not part of the RTSC contract.


	‡Of these,  four are assigned to the RTSC metrics optics function for future RSA use. SMC has three  and 


 VITC the remainder.





Remarks:	Dual circular polarization.


S: 2200-2300 MHz plus 4 each 2300-2400 MHz links/station.


G/T: Gain/Temperature radio.


TAA-3C-1 is radome enclosed





Remarks:


	GPS Satellites:	1575.42 MHz, L1 channel, 1.023 Mb/s chip rate.


			1381.05 MHz, L3 channel, 1.023 Mb/s chip rate.


			1227.60 MHz, L2 channel, used direct by reference receiver, not through translator, 


10.23 Mb/s chip rate.





Remarks: Central control and status reporting via central command system at ROCC.





Remarks:


	Code formats per IRIG document 200-70; A, B, D, E, H.


	Code formats per IRIG document 200-70; B,


	Code formats per IRIG document 200-70; B, H


	Special code formats: BCG, XR-3





Remarks: 


CCTV		Closed Circuit TV		JDMTA		Jonathan Dickinson Missile Tracking Annex


	CCAS		Cape Canaveral AS	ANT		Antigua Air Station


	PAFB		Patrick AFB		ASC		Ascension Auxiliary Airfield


	MAL		Malabar


Note: Microwave also at Wabasso, Stewart, Ft. Pierce, and KSC (TEL-4).
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